

City of Tempe

Bid Tabulation

BID DATE: 11/20/13

BID TIME: 9:00 AM

Project No. 5405681

North Tempe Neighborhood Alley Stabilization

Base Bid					ANCENORY	S. MC. MCE	LCOAT	,0	4. INC.	W. W.	CO. INC.	WESTS. IN	UCTION		, crior
ltem No.	Item Name	Quantity	Unit	ENGINEER'S ESTIMATE	ALLIANCEWORK	S. INC. INGE	CACTUSIT CASPHALT	AL RETRUCTION	VIENE ENGINEE	ESHITACTING	CO. INC. INTERMOUNTATE	WESE, IN JUTORS ONETIC (ALIS CORRETO	COB, INC.	PAVING NO.	COMSTRUCTION
1	Clearing & Grubbing/Subgrade Preparation	106012	SY	\$3.00 \$318,036.00	\$1.09 \$115,553.08	\$1.25 \$132,515.00	\$1.15 \$121,913.80	\$1.50 \$159,018.00	\$1.40 \$148,416.80	\$1.38 \$146,296.56	\$2.00 \$212,024.00	\$2.27 \$240,647.24	\$2.40 \$254,428.80	\$2.25 \$238,527.00	\$2.10 \$222,625,20
2	Dust Palliative Application	106012	SY	\$1.00 \$106,012.00	\$1.09 \$1 1 5,553.08	\$0.80 \$84,809.60	\$0.95 \$100,711.40	\$1.00 \$106,012.00	\$1.20 \$127,214.40	\$1.25 \$132,515.00	\$1.25 \$132,515.00	\$1.12 \$118,733.44	\$1.00 \$106,012.00	\$0.97 \$102,831.64	\$1.23 \$130,394.76
3	Aggregate Base Course	106012	SY	\$5.00 \$530,060.00	\$1.10 \$116,613,20	\$1.82 \$192,941.84	\$1.78 \$188,701.36	\$1.50 \$159,018.00	\$2.00 \$212,024.00	\$2.00 \$212,024.00	\$2.00 \$212,024.00	\$1.97 \$208,843.64	\$2.05 \$217,324.60	\$2.60 \$275,631.20	\$2.80 \$296,833.60
4	Traffic Control Allowance	. 1	LS	\$10,000.00 \$10,000.00	\$10,000.00 \$10,000.00	\$10,000.00 \$10,000.00	\$10,000.00 \$10,000.00	\$10,000.00 \$10,000.00	\$10,000.00 \$10,000.00	\$10,000.00 \$10,000.00	\$10,000.00 \$10,000.00	\$10,000.00 \$10,000.00	\$10,000.00 \$10,000.00	\$10,000.00 \$10,000.00	\$10,000.00 \$10,000.00
5	Storm Water Pollution Prevention Plan	1	LS	\$10,000.00 \$10,000.00	\$10,000.00 \$10,000.00	\$10,000.00 \$10,000.00	\$10,000.00 \$10,000.00	\$10,000.00 \$10,000.00	\$10,000.00 \$10,000.00	\$10,000.00 \$10,000.00	\$10,000.00 - \$10,000.00	\$10,000.00 \$10,000.00	\$10,000.00 \$10,000.00	\$10,000.00 \$10,000.00	\$10,000.00 \$10,000.00
		Total Base	Bid:	\$974,108.00	\$367,719.36	\$430,266.44	\$431,326.56	\$444,048.00	\$507,655.20	\$510,835.56	\$576,563.00	\$588,224.32	\$597,765.40	\$636,989.84	\$669,853.56