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SOLICITATION OFFER AND AWARD FORM

VALLEY

METRO
SOLICITATION INFORMATION
Request for Solutions (RFS)
1. SOLICITATION NO:  EN-20001 4. BRIEF DESCRIPTION:
2. ISSUE DATE: September 6, 2019

REQUEST FOR SOLUTION No. EN-20001
TEMPE CIRCULATOR VEHICLES

3. FORINFORMATION CONTACT:

NAME: Edwin V. Nyberg
Sr. Contracts Administrator

E-MAIL: ENyberg@valleymetro.org

5. PRE-PROPOSAL CONFERENCE LOCATION:

Valley Metro Inc DATE: September 24,2019

Suite 1300 TIME: 11:00 AM MST

101 N. St Ave.

Phoenix, AZ 85003

6. SUBMIT OFFER TO: 7. OFFER SUBMISSION DUE DATE AND TIME:
https://valleymetro.procureware.com DATE: Thursday, October 16, 2019

TIME: 3:00 P.M. MST

8. SUBMIT WITH OFFER: See page 2, block 22

9. Offers submitted in response to an RFP will not be publicly opened.

10. FIRM OFFER PERIOD: Offers submitted shall remain firm for a period of 180 calendar days from the date specified in Block 7.

11. This solicitation and any resulting contract, respectively, consist of this Valley Metro form and the exhibits and documents
designated with a symbol ®on Page 2 of this form.

OFFER
(To be completed by Offeror)

CAUTION: A false statement in any offer (bid or proposal) submitted to Valley Metro may be a criminal offense in violation of
Arizona Revised Statute ARS 13-2407.

12. In compliance with the above, the undersigned agrees, if this offer is accepted within the period specified in Block 10, above, to furnish
any or all items, or provide the service(s), upon which prices are offered in the Schedule at the price set opposite each item or service,
and to deliver the item(s) and or perform the service(s) at the designated location(s) within the time specified.

13. OFFEROR'S NAME & ADDRESS: (Type or Print) 14. NAME & TITLE OF PERSON AUTHORIZED TO SIGN
THE OFFER: (Type or Print)

TELEPHONE: E-MAIL: 15. OFFEROR'S SIGNATURE & DATE:

CELL PHONE:

AWARD
(To be completed by Valley Metro)

16. DBE: The DBE participation for this contract is as follows based on: [] Percentage of the total contract amount % or
] Other _ (i.e. race neutral clause or N/A)

17. ACCEPTED AS TO: 18. TOTAL AMOUNT OF AWARD: |19. TERM OF CONTRACT 20. CONTRACT NUMBER:

5 Year Base
0 Option Years

21. CHIEF EXECUTIVE OFFICER SIGNATURE & DATE OF AWARD:

Name: Scott W. Smith Signature: Date: / /
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RFS NO. EN-20001 — Tempe Circulator Vehicles

&~ See Exhibit B for Offer preparation and submission instructions.

22. CONTENTS:

All submittals must include attached all exhibits / attachments marked with “X”

SUBMIT
NAME FORM DESCRIPTION WITH
OFFER?
{ Solicitation Offer and Award Form X
® |Attachment A Price Schedule X
® (Exhibit B Solicitation Instructions and Conditions
® |Exhibit C Special Terms and Conditions
® (Exhibit D General Terms and Conditions
® |ExhibitE Reserved
® |ExhibitF Federal Terms and Conditions
® |(ExhibitG Scope of Work / Specifications
® |ExhibitH Insurance Requirements
® |Attachment | List of Subcontractors X
® |Attachment J Lobbying Certificate X
® |Attachment K Debarment Certification X
® |Attachment L Responsibility Questionnaire X
® |Attachment M Request for Substitution X
® |Attachment N Buy America Certificate X
® |Attachment O Exceptions Form X
® |Attachment P TVM Certification Form X
® |Attachment Q Bus Testing X
® |(ExhibitR Tempe System Map
® |AttachmentW Vehicle Technical Information X
® |Attachment X Non-Collusion Affidavit X
® |AttachmentY Pre-Award Evaluation Data Form X
® |Attachment Z Federal Motor Vehicle Safety Standards X
® |Attachment AA Subsystems Warranty X
® |Attachment BB Life Cycle Costs X

23. SUBMIT THE BELOW ITEM(S) WITH OFFER, IN ADDITION TO THE ABOVE IDENTIFIED MARKED WITH “X” SUBMITTALS:

DESCRIPTION
° Items List - Vendor submitted - Spare Parts, Diagnostic Equipment, Special Tools, Manuals List with X
Pricing
° Letter from Offeror’s insurance agent indicating Offeror has ability to obtain insurance requirements as X
identified in the solicitation.
Addendum No. Date Addendum No. Date

24. ACKNOWLEDGMENT OF ADDENDA:

Offeror acknowledges receipt of the following
Addenda to the solicitation:

(Identify Addendum number and date of each.)
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1. INTRODUCTION

The Regional Public Transportation Authority (RPTA), also known by the brand name “Valley Metro”, hereinafter
referred to as "Agency" is soliciting Solutions from qualified firms for the manufacture and delivery of up to
twenty-six (26) Circulator Buses, spare parts and special tools in accordance with the terms and conditions set
forth in the Request for Solutions (RFS). Offerors are advised to completely review and follow the instructions
contained in this RFS. Solutions must comply with the requirements specified within this RFS. Failure to provide
all required information and submittals may cause the Solution to be rejected. The Agency reserves the right to
waive any minor insufficiencies or non-material irregularities in Solutions, reject any or all Solutions, or cancel and
re-solicit this RFS solely at Agency’s discretion. Further, the Agency reserves the right to allow Offerors to correct
minor insufficiencies or non-material irregularities in their Solutions solely at its discretion.

Offerors are encouraged to read the entire RFS, noting insurance and submittal requirements, and to complete
all required forms enclosed. Failure to provide all requested information may cause the offer to be rejected.

2. AGENCY BACKGROUND

Valley Metro is the regional public transportation agency providing eco-friendly, coordinated, multi-model transit
options to residents of greater Phoenix and Maricopa County. With a core mission of advancing a total transit
network, Valley Metro plans, develops and operates the regional bus and light rail systems and alternative
transportation programs for commuters, seniors and people with disabilities, commuter vanpools; online carpool
matching, bus trip mapping, bicycle safety and telework assistance. In Fiscal Year 2014, total ridership for the
system was 72 million passengers. The first 20 miles of light rail opened December 2008. The Central Mesa
Extension opened on August 22, 2015 and the Northwest Extension is anticipated to open in the first quarter of
2016. Gilbert Road extension will be opening in 2018. Additional light rail extensions are planned or are under
construction that will create a 66-mile system by 2034.

Two Boards of Directors govern Valley Metro. The Regional Public Transportation Authority (RPTA) Board consists
of 16 public agencies (15 cities and Maricopa County) that set the policy direction for all modes of transit except
light rail. The Valley Metro Rail Board consists of five cities that set the policy direction for light rail high-capacity
transit. The Boards and Valley Metro work to improve and regionalize the public transit system.

Maricopa County voters approved Proposition 400 in 2004 extending the 1983 countywide transportation tax.
The half-cent on every dollar of goods purchased funds the Regional Transportation Plan, which includes basic
transit services. Since 2004, transit receives one-third of the half-cent tax, which is used for regional bus services
and high-capacity transit services such as light rail, bus rapid transit and streetcar. The half-cent sales tax, along
with federal matching funds and other funding sources, is projected to provide $6.9 billion in public transportation
improvements through 2026. Fixed-route bus, light rail transit and alternative transportation programs also
receive funding from the Federal Transit Administration, Arizona Department of Transportation, Maricopa
Association of Governments and member agencies.
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3. DEFINITIONS
Throughout this RFS, the following definitions shall apply:

“Addenda” — Written interpretations, clarifications, and revisions to the Request for Solution or Request for Best
and Final Offeror issued by Valley Metro.

“Affiliate” — A branch or unit of a larger organization and a company effectively controlled by another or associated
with others under common ownership or control.

“Agency” — Valley Metro Rail, Inc. and Regional Public Transportation Authority, 101 N. 1st Avenue, Suite 1300,
Phoenix, AZ 85003, acting by and through its authorized representatives. Also known as Valley Metro.

“Award” — The acceptance by Valley Metro of a Proposal for award of a Contract.

“Best and Final Offer” — A revised Solution submitted in response to a specific request by the Agency. A Best and
Final Offer should incorporate all clarifications and discussions between Bus Manufacturer and Valley Metro, and
the Bus Manufacturer’s best pricing. Also called Final Revised Solution.

“Best Value” —is a selection process in which Solutions contain both price and qualitative components, and award
is based upon a combination of price and qualitative considerations. Qualitative considerations may include
approach, quality of proposed personnel or subcontractors, and/or management plan. The award selection is
based upon consideration of a combination of technical and price factors to determine (or derive) the offer
deemed most advantageous and of the greatest value to Valley Metro. Best value does not mean highest points
score.

"Clarification" - a communication with an offeror for the purpose of eliminating irregularities in a Solution; may
be initiated by either offeror or purchaser; does not give offeror an opportunity to revise or modify its Solution,
except to the extent the correction of mistakes results in revision.

“Contract” — The term “Contract” means the written agreement between the parties inclusive of any attachments
and any Change Orders issued thereto.

“Contract Documents” — The term “Contract Documents” means this Request for Solutions, attachments to the
Contract (e.g. Price Schedule, other required Attachments, etc.), and any Change Orders issued thereto.

“Contractor” — The Bus Manufacturer selected by Valley Metro, if any, to perform the Work as set forth in the
Contract Documents. The terms “contractor” and “consultant” may be used interchangeably.

“CPM Schedule” - Technique for process planning that defines critical and non-critical tasks with the goal of
preventing time-frame problems and production backlog or stoppage.

“DBE” — Disadvantaged Business Enterprise as defined in 49 C.F.R., Part 26 and JIA Circular 4716.1A,
"Disadvantaged Business Enterprise Requirements for Recipients and Transit Vehicle Manufacturers”, including
any updates thereto.
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"Discussion" - Formal or informal communication involving an oral or written exchange of information for the
primary purpose of obtaining information essential for determining the acceptability of a Solution. To provide the
Offeror an opportunity to revise its Solution.

“FTA” — The Federal Transit Administration, United States Department of Transportation, formerly known as the
Urban Mass Transportation Administration.

“Indemnified Group” - Valley Metro Rail, Inc., its Members, Regional Public Transportation Authority, its Members,
and their respective consultants, representatives, officers, directors, employees.

“Joint Venture” — A legal association of entities formed for the purpose of proposing on the RFS and executing the
Contract as a single business entity.

“Members” — Cities and municipalities that are Members of the Valley Metro Boards

“Offeror” — The individual, firm, partnership, corporation, joint venture or other entity, that submits a Solution to
Valley Metro, in response to this RFS, seeking to be selected as the Bus Manufacturer.

“Solution” — A written Offer, in response to this RFS, by an Offeror for the Work, properly signed, dated and
completed and as may be amended or modified by a Best and Final Offer (BAFO).

“RFS” — This Request for Solutions.
“RPTA” — Regional Public Transportation Authority, also known as Valley Metro.
“Valley Metro” — Brand name for the regional transportation system.

Valley Metro Rail, Inc. — The organization charged with the design, construction and operation of the Valley’s light
rail system, also known as Valley Metro.

4. GENERAL SUMMARY OF WORK

The term “Work” means the furnishing of all of the supervision, labor, material, equipment, services, and
incidentals necessary to design, manufacture, test and deliver the base order of seventeen (17) circulator buses
and the options for up to an additional nine (9) over a five-year term contract. It also includes delivery of data,
manuals, drawings, training and support services, spare parts, special tools and test equipment, to perform the
Contract.

5. AWARD
Agency reserves the right to award a single or multiple contracts under this solicitation.
6. TERM AND TYPE OF CONTRACT

The term of this contract shall be for a period five (5) years. The unit price for each vehicle shall be firm fixed
price. Contract pricing may have escalation applied as described in Exhibit C — Special Terms and Conditions,
Section 5 “Price Adjustment Procedure”. There are no options years.
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7. APPROPRIATION OF FUNDS

Every payment obligation of Agency under this Contract is conditioned upon the availability of funds appropriated
or allocated for the payment of such obligation. If funds are not allocated and available for the continuance of this
Contract, this Contract may be terminated by Agency at the end of the period for which funds are available. No
liability shall accrue to Agency in the event this provision is exercised, and the Agency shall not be obligated or
liable for any future payments or for any damages as a result of termination under this paragraph.

8. SOLUTION VALIDITY

All Solutions received in response to this RFS shall be valid for a minimum term of one hundred eighty (180)
calendar days from the Solution Closing Date (hereinafter referred to as the “Solution Term”). Agency reserves
the right to request that Offerors extend the Solution Term.

9. DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM REQUIREMENTS

The Agency is committed to socially and economically disadvantaged, minority, women and small businesses
participating in contracting opportunities. The Agency extends to each individual, firm, vendor, supplier,
Submitter, and subcontractor an equal economic opportunity to compete for Agency business and strongly
encourages voluntary use of disadvantaged and/or minority-or women-owned businesses to reflect both the
industry and community ethnic composition.

All Offerors will be required to comply with FTA’s DBE requirements found in 49 CFR Part 26. This procurement
will require Offerors to certify, by completing the Attachment P, TVM Certification, that they have on file with the
FTA an approved or not disapproved annual DBE subcontracting participation goal.

10. TAXES

Unless otherwise provided in the Contract Documents, the Offeror’s Price Schedule is deemed to include all
Arizona Sales and Transaction Privilege Tax (TPT), use, consumer, gross receipts and other taxes mandated by
applicable federal, state, and local laws and regulations. Agency is exempt from sales tax for rolling stock.

11. FINANCIAL DATA

Offerors agree to permit access to financial records for a Pre-Award Audit to verify the accuracy of financial data,
should Agency determine that such an audit is required prior to negotiations or award of contract.

12. RIGHT TO REJECT MATERIALLY UNBALANCED OFFERS

Agency reserves the right to reject offers that are materially unbalanced, i.e., that contain unreasonably high unit
prices for some items and/or unreasonably low unit prices for other items.
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13. SCHEDULE OF EVENTS
RFS Release Thursday, September 5, 2019

Last Date For Inquiries

Wednesday, October 2, 2019

Final Addendum Issued

Wednesday, October 9, 2019

Solutions Due

Wednesday, October 16, 2019

Interviews / Demo

Wednesday, November 6, 2019

Notice of Preliminary Selection

Monday, December 2, 2019

Commence Contract Negotiations

TBD

Pre-Award Audit Due

Tuesday, December 17, 2019

Board Approval Date

Thursday, January 16, 2020

NTP

TBD

Kick Off Meeting TBD

14. AVAILABILITY OF RFS DOCUMENTS

RFS documents will be available on or about Friday, September 6, 2019. The Request for Solutions package may
be downloaded from Agency’s e-procurement website https://valleymetro.procureware.com/home. You will be
required to register prior to downloading.

While Agency is confident in the full functionality of this system, as a legal matter, notification services provided
through the e-bid site are not guaranteed and users of the notification system are ultimately responsible for
reviewing postings to the site. Agency disclaims all liability for damages caused by the use of this site or the
information it contains.

15. COMMUNICATIONS AND REQUESTS FOR CLARIFICATIONS

All correspondence, communications, and/or contacts regarding this RFS shall be in writing and submitted via the
AGENCY’S e-procurement website https://valleymetro.procureware.com/home by selecting the Clarifications
Tab.

If an Offeror determines at any time that the Work or any matter relating thereto is not sufficiently described or
explained in the RFS, or that any conflict or discrepancy exists between portions thereof or with any federal, state
or local law, ordinance, rule, regulation or other standard or requirement, the Offeror shall submit a written
request for clarification to the Agency.
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Written questions must be submitted via the AGENCY’S e-procurement website
https://valleymetro.procureware.com/home by selecting the Clarifications Tab, before the last date for inquiries
identified in RFS Schedule of Events, or 5:00 P.M. MST on Wednesday, October 2, 2019

Responses to questions and/or inquiries will be answered via the e-procurement website. Offerors shall not rely
upon any responses given via email, oral responses, statements or conversations with the AGENCY employees,
agents, or representatives regarding the RFS documents.

Communications with the Agency officials and/or staff other than those listed above may disqualify the Offeror
involved.

16. ADDENDA TO SOLICITATION

Responses to questions and/or inquiries will be prepared in the form of written addenda. Addenda can be found
on Agency’s e-procurement website at https://valleymetro.procureware.com/home.

In the event that it becomes necessary to revise any part of this RFS, a written addendum will be prepared. Agency
reserves the right to amend this RFS at any time. Any revisions to, or interpretations of, the RFS shall be described
by written addenda.

The Offeror shall acknowledge receipt of all addenda issued under this RFS with its Solution on page 2 of the
Solicitation Offer and Award Form. Failure to acknowledge receipt of addenda may, at Agency’s sole option,
disqualify the Solution as non-responsive. Offerors are not required to include copies of addenda with their
Solutions.

The Offeror shall acknowledge that its Solution submission includes all addenda issued for this RFS. All addenda
issued shall become part of the RFS and contract award process.

17. DUTY TO INQUIRE

The Offeror has a duty to inquire into the terms, conditions and requirements of this RFS. Should an Offeror
discover discrepancies or omissions in the RFS, or should the Offeror have doubt as to meanings, the Offeror shall
notify through the e-procurement website at https://valleymetro.procureware.com/home prior to the last date
forinquiries. Should Agency find that a point in question is not clearly and fully set forth; a written Addendum will
be prepared.

18. RFS AS EXCLUSIVE BASIS FOR SOLUTIONS

This RFS represents the most comprehensive and definitive statement Agency is able to make as to the terms,
conditions, requirements and technical specifications for this procurement. This RFS and any subsequent written
addenda shall serve as the sole basis upon which Offerors may submit Solutions. Any information or
understanding, verbal or written, which is not contained either in this RFS or in subsequent RFS written addenda,
shall not be considered by the Offeror when submitting its Solution.
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19. SOLUTION DELIVERY, DUE DATE AND TIME

A. Offerors responding to this RFS must submit the Solution electronically through the AGENCY’S e-
procurement website https://valleymetro.procureware.com via the Response Tab. Offers shall be
received before the offer due date and time stated herein. Solutions submitted outside of the AGENCY’s
e-procurement website or those that are received after the offer due date and time shall be rejected.

B. All RFS responses submitted through the AGENCY’S e-procurement website
https://valleymetro.procureware.com shall be a printable and accessible format of Word, Excel or PDF.

C. The deadline for submission of Solutions is 3:00P.M. MST Wednesday, October 16, 2019 (hereinafter
referred to as the “Offer Due Date”).

20. MODIFICATION OF SOLUTION

A modification of a Solution already received by Agency will be accepted by Agency only if the modification is
executed by an individual legally authorized to bind the Offeror, and received by Agency prior to the Solution
Closing Date, or is made pursuant to a Best and Final Offer (BAFO) request. All modifications shall be made in
writing and submitted in the same form and manner as the original Solution.

21. WITHDRAWAL OF SOLUTION

A Solution may be withdrawn by submitting a written notice received by Agency at any time prior to the Solution
Closing Date. A Solution may be withdrawn at the delivery address shown above, in person by an Offeror or his/her
authorized representative, provided that his/her identity is made known and that he/she signs a receipt for the
Solution prior to the Solution Closing Date.

By submitting a Solution and not properly withdrawing it prior to the Solution Closing Date, an Offeror agrees that
it shall keep its Solution open and shall not withdraw its Solution for the duration of the Solution Term, or any
agreed upon extension thereof.

22. SOLUTION FORMAT AND PREPARATION INSTRUCTIONS

General Requirements

Offerors shall submit Solutions that are clear, concise and complete. If appropriate, explain the meaning of
abbreviated terms or acronyms.

Offerors are responsible for becoming familiar with all sections of this RFS and shall fully inform themselves of all
requirements in preparing their Solutions.

Solutions shall conform to the requirements of this RFS. Failure to submit information required by this RFS, or in
the format specified, may be cause for disqualification of a Solution as non-responsive. Only Solutions that address
all of the required Work will be determined responsive.

Offerors shall make, in summary format, a statement accepting the terms and conditions contained within the
solicitation documents, or identify and explain any exceptions to such terms and conditions. Offerors shall identify
in detail and list any exceptions, conditions, reservations or understandings (collectively referred to as
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“Exceptions”) to this RFS as provided for under Section Ill Exceptions page 12 of 19. Offerors shall reference the
Section (and Paragraph, if applicable) of this RFS where the Exception exists and provide the suggested changes
to the Exception. Exceptions not specified shall be considered invalid and of no significance.

Offerors shall acknowledge each addendum issued and affirm that such addenda have been taken into
consideration in preparing their Solution on page 2 of the Solicitation Offer and Award Form. Offerors are not
required to include copies of addenda with their Solution.

A Solution submitted by an individual or sole proprietorship shall be signed by the individual or sole proprietor. A
Solution submitted by a partnership shall be executed in the partnership name and signed by all partners. A
Solution submitted by a corporation shall be executed in the corporate name by the president or vice-president
(or other corporate officer accompanied by the evidence of authority of sign) and the corporate seal shall be
affixed and attested by the corporate secretary or assistant secretary. A Solution submitted by a joint venture
shall list the names of all joint venture members and shall be executed by all joint venture members. A Solution
submitted by a Limited Liability Company (LLC) shall be signed by the manager or members, as the case may be.
All names and applicable titles shall be typed and printed below the signatures. Signature of Power of Attorney
authorizing one person from the Joint Venture or partnership is acceptable.

Solution Format and Content Requirements

Solutions shall be typed, double spaced and should not include any unnecessarily elaborate or promotional
material. Lengthy narrative is discouraged and presentations should be brief and concise. The Technical Solution
should not exceed one-hundred (100) pages in length, excluding any appendices. Each Solution shall contain all of
the information listed in this Exhibit. Solution shall be complete in every detail, prepared in a simple
straightforward manner with concise information of the firm’s capabilities. Emphasis should be placed on
completeness and clarity of content. Solution shall be well organized and follow a tabular format and presented
in the same order which it is requested. The numbering of each section of the Solution shall follow the sequence
and numbering system of this RFS.

Solutions shall be submitted electronically through Agency’s e-procurement website
https://valleymetro.procureware.com via the Response Tab.

Submission Requirements

Offerors shall submit one (1) Technical Solution and one (1) signed Price Schedule (Attachment A).
The Offerors Solutions will be comprised of two submittals:

#1 Submission - Technical Solution
#2 Submission - Price Schedule (Attachment A)

Content Requirements

The Solution shall be submitted in accordance with the requirements described below. A blank divider page should
precede each section with an index tab extending beyond the far right side of the page. The index tab should have
the appropriated section number typed thereon. At a minimum, each Offeror should address the items set forth
in the sections outlined below.
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Solutions shall be prepared in single-spaced type, 11-point Calibri font, on 8-1/2” x 11” pages using one side of
the paper only. Of the total pages, ten of these pages may be 11” x 17” in size, single-sided, and will count towards
1 page each. Divider pages are not included in the page limitation, provided that divider pages are blank. Pages
should be numbered at the bottom to show the page numbers and total number of pages in the Solution; e.g.
Page 1 of #, Page 2 of #, etc. Front and back covers do not count towards the page limitation.

A maximum three page introductory letter should be submitted. There are ten pages of additional supportive
information which may include resumes, additional project descriptions, graphs, charts, photos, references, etc.,
and is at the discretion of the Offeror.

Solution Content and Format

SUBMITTION #1 TECHNICAL SOLUTION
Section | — Introduction (Maximum 3 Pages)
1. Introductory Letter

Section Il — Evaluation Criteria

1. Technical Compliance to Exhibit G 350 points
5 Service Proven Design and Capability of Bus Manufacturer to Meet Delivery

Schedule 125 points
3. Life Cycle Costs 125 points
4. Qualifications and Experience of Bus Manufacturer and Sub Suppliers 100 points
5. Quality Assurance Approach 25 points
6. Proposed Warranty Program 25 points

Section Ill — Exceptions

Section IV — Required Submittals

SUBMITTION #2 PRICE SCHEDULE (Attachment A)
Section V — Price Schedule (Attachment A)

7. Price Schedule (Attachment A) 250 points
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Detailed Technical Solution Section Requirements

Section | — Introductory Letter (Maximum 3 pages)

The introductory letter shall include a summary providing an overview of the Offer and should discuss the
proposed team organization; proposed staffing and staffing commitments (including designated point of contact
post award); affirm that all Buy America requirements (i.e. percentage) will be met; address delivery schedule and
NTP date as referenced in Exhibit C, Section 2; and be signed by an individual(s) authorized to bind the Offeror.

Include a statement accepting the RFS terms and conditions and/or explain in summary format its exceptions to
the terms and conditions. The introductory letter should also include location of manufacturing offices, telephone
numbers, email addresses, individual to contact regarding this Solution, and any other information Offerors may
deem pertinent and introductory in nature.

Section Il — Evaluation Criteria

Solutions shall be evaluated based upon the evaluation criteria contained within this RFS. Offerors shall respond
to and provide sufficient information within this section for each evaluation criteria to allow for a thorough
evaluation of Offeror’s Solution. See Paragraph 23 for additional details.

Section Ill — Exceptions

Exceptions taken to the terms and conditions of the RFS, or to any of its exhibits or attachments shall be clearly
identified and submitted on Attachment O — Exceptions Form. Offeror must cite each paragraph and/or specific
part of the solicitation to which the exception is taken. Offeror shall provide rationale in support of the exception
and fully explain its impact, if any, on the performance, delivery, price, and specific requirements of the
solicitation.

Specification Exceptions

The Offeror must certify that the proposed vehicle meets all the requirements of the specification except as noted
below.

In the first phase (prior to any BAFO), deviations or exceptions or substitutions or approved equals to the
requirements in the RFS may be submitted with the technical Solution for Agency's consideration. The exception
spreadsheet must explain the reasons for each request for deviation or exception or substitution or alternate
requirement, must identify the appropriate Section(s) of the Technical Specifications, and must provide revised
language or deletions.

Any such deviations will be discussed with the Offeror if the Offeror is found to be within the competitive range
during the first phase. As a result of such discussions, Agency may issue addenda incorporating such deviations it
considers to have merit when it issues the Request for BAFO. No deviations or substitutions or alternate
requirements will be allowed in the BAFO.
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Exceptions Format

This information shall be provided in a similar spreadsheet format and content of the below table. The exceptions
shall be provided with Solutions in a spreadsheet format and clearly market "Exceptions to RFS Terms and

Conditions".
S;;'f:;gi: Paragraph/Page Requirement Rationale Impacts On
RFS, Bridging Applicable Identify the Offeror justification Schedule, Cost,
Documents, Document, Page, requirement or why the requirement | Performance,
Exhibits, Section, Paragraph, | portion to which will not be met and Other
Attachments, specific language the exception is its alternative
Addendums taken strategy or position

Section IV — Required Submittals

Offerors shall submit the Exhibits and Attachments identified on the Solicitation Offer and Award Form.

Section V — Price Schedule (Attachment A)

Offerors shall submit a completed and signed Price Schedule (Attachment A). If Offeror chooses to submit pricing
for Hybrid Vehicle option(s) they must also specify the type: (i.e.: CNG/Diesel, Gas/Elect, CNG/ Elect, etc.) is being
proposed. This detail shall be included in the Technical response.

23. EVALUATION CRITERIA FOR SELECTION

Offerors are encouraged to ensure their Solution addresses each of the following evaluation criteria and sub-
criteria contained in this RFS. The following evaluation criteria have been established by the Agency for this
procurement. The criteria will allow the Agency to evaluate and analyze Solutions on a fair and equal basis, and
to afford all proposers the opportunity to know how their Solutions will be evaluated.

Technical Compliance to Exhibit G 350 points

Offeror shall explain in detail how its Bus meets Agency’s technical requirements for comfort, safety, reliability,
operating characteristics, and economy of operation for its full service life. The Offeror shall address how its
Vehicle will achieve the requirements contained in all sections of Exhibit G — Technical Specifications. The offeror
shall submit a copy of the most recent Altoona test results for each vehicle proposed.

Service Proven Design and Capability of Bus Manufacturer to Meet the Delivery Schedule 125 points

Describe past performance, including all contracts awarded with similar specifications and responsibilities up to
the last ten (10) years. Identify transit agencies, quantity of vehicles sold, record of on-time delivery and on-budget
for each contract.

Identify how the Offeror met a prior contractual requirements and production schedules. Explain if the Offeror
has been late on delivery schedules, spare parts, or warranty repairs. Identify any scheduled periods of plant shut-
downs.
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Describe how the delivery requirements, as identified in Exhibit C, Section 2 — Estimated Bus Quantities and
Delivery Schedule, will be met.

Life Cycle Costs 125 points

Offeror shall provide a life cycle cost estimate for its proposed Bus. At a minimum, it should include such costs as
fuel, preventative and non-preventative maintenance. The analysis shall include how failure rates and repair times
were determined. It should include an itemized listing of; estimated fuel consumption (mpg), estimated service
and maintenance cost per mile, miles between road calls, and major rebuilds, hours of mechanic training, and
service cleaning personnel in order to become proficient in the proper maintenance repair and service of the Bus.
You must include a list of recommended spare parts and tools to service and maintain the Buses for one year.

Qualifications and Experience of Bus Manufacturer and Sub Suppliers 100 points

Offeror shall provide information detailing manufacturing qualifications and capabilities, including experience of
its staff and Sub Suppliers.

Offeror shall identify key personnel, and provide a summary of their qualifications and percentage of their time
dedicated to this contract. Offeror shall demonstrate plans for product support, issue resolution including fleet
defects, effectiveness of training program, and documentation quality.

Quality Assurance Approach 25 points

Offeror shall provide a management summary and comprehensive detailed overview of their proposed quality
assurance program that meets the requirements contained in Exhibit C, Section 16 and shall be of a proven design
suitable for transit service in the greater Phoenix region environment. Components that are experimental in
nature or limited production are not acceptable.

Proposed Warranty Program 25 points

Offeror shall provide a management summary and comprehensive detailed overview of their proposed warranty
program that meets the Warranty requirements in Exhibit C, Section 15. Any proposed warranty shall meet or
exceed industry standards for the vehicles being proposed.

PRICE SCHEDULE (Attachment A) 250 points

Price Evaluation

Under the terms and conditions identified in Attachment A. Price Schedule, Offeror shall complete and submit
pricing based on the requirements described in Exhibit G, Scope of Work. The Price Schedule must be submitted
separate and apart from the Offeror’s Technical Solution.

Under the Best Value evaluation and selection process, both price and life cycle cost are part of the overall
evaluation and selection process. Prices offered will be compared to Agency’s Independent Cost Estimate (ICE) to
determine price fair and reasonableness.

The Offeror’s grand total price submitted within Attachment A. Price Schedule will be allocated the price points
identified in the evaluation criteria. Offerors with the lowest price offer will receive the maximum 250 points.
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Solutions with higher price offers shall receive a proportionately lesser amount of points using the following
formula:

Example:
Offeror A: Total price is $3,000,000
Offeror B: Total price is $3,250,000
Offeror C: Total price is $3,500,000

Total points available for Grand Total in Attachment A. Price Schedule are 350 points.

Offeror A: $3,000,000/ $3,000,000 x 350 = 1.000 x 350 = 350 points
Offeror B: $3,000,000/ $3,250,000 x 350 = 0.923 x 350 = 323 points
Offeror C: $3,000,000/ $3,500,000 x 350 = 0.857 x 350 = 300 points

Agency reserves the right to make a selection for contract award based on the initial price offer submitted without
the Agency requesting a Best and Final Offer (BAFO).

SELECTION PROCESS if using Price Schedule (Attachment A)

A. General

The selection process shall be conducted in a manner providing maximum full and open competition. All
Solutions received by the published Closing Date will be reviewed to determine compliance with this
solicitation. Solutions not in compliance with the solicitation requirements may be deemed non-
responsive, in which case the Offerors will be notified that their Solution has been rejected.

The selection process will involve “two-parts” whereby the Offeror’s technical Solution is evaluated based
on the published criteria. After the selection committee has conducted its technical evaluation, the price
Solution Attachment A. Price Schedule shall be evaluated and factored with the technical scoring and
rankings. The firm offering the overall best value to the Agency will be recommended for award.

B. Selection Committee

A selection committee of qualified and experienced individuals will be appointed to evaluate the
Solutions. Technical Solutions will be scored and ranked in accordance with the published evaluation
criteria and then categorized as acceptable, potentially acceptable or unacceptable. Acceptable is defined
as services, materials, goods or rolling stock identified in the Offeror’s Solution will meet or exceed the
specifications and requirements in Exhibit G Technical Requirements. Potentially Acceptable is identified
as having the potential to be made acceptable. Solutions evaluated as technically unacceptable shall be
rejected. Offerors may be requested to respond to clarifications or specific discussion questions regarding
their proposed Technical Solution.

Based upon the initial evaluation alone, without interviews, further discussions, revised technical or price
Solutions or Best and Final Offers (BAFOs), the selection committee may recommend contract award to
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the Offeror whose Solution is responsive, responsible and provides the most advantageous and best value
to the Agency.

C. Demonstration

Technically responsive Solutions will be required to present their proposed bus for review by the selection
committee. This presentation will be at a site determined by the Agency and will include but not limited
to a static walk around review, an on the rack visual review and a test-drive of the bus. This demonstration
will be scheduled once the initial technical evaluation of the Solutions has been completed.

D. Interviews

Those Offerors whose Solutions are deemed to be in the competitive range may be invited to interviews
by the selection committee. The selection committee will establish the format and develop questions for
the interviews. Interviews shall be used solely to facilitate the evaluation of the Solutions. Interviews will
not be used to fill in missing or incomplete information that was required in the Technical Solution.

If interviews are conducted, Offerors’ key personnel must attend, respond to questions, and provide any
related information requested by the selection committee. Valley Metro may designate the interviews as
discussions and shall advise the invited firms by formal letter whether a competitive range has been
established. The Agency reserves the right to identify and limit the number of Offerors’ personnel who
may attend interviews. The date, time, location and allotted time, as well as equipment available to
Offerors shall be provided by formal letter issued by the Agency’s Contracts Administrator.

After interviews are completed, the selection committee will reconvene and may elect to enter into
discussions with the Offerors deemed to be in the competitive range. The competitive range will consist
of all Solutions that have a reasonable chance of being selected and recommended for award. If and after
discussions are concluded, Offerors may be provided an opportunity to submit a Final Revised Solution
(FRP) or a Best and Final Offer (BAFO). In either case, the FRP or BAFO shall be evaluated in accordance
with the solicitation’s published evaluation criteria. Should an Offeror decline to submit an FRP or BAFO,
its original Solution will be considered its final offer. The Agency may proceed directly to award
recommendation without discussions if it’s in its best interest to do so.

E. Award Recommendation

The Agency reserves the right to make multiple contract awards. The selection committee will recommend
an award to the Offeror(s) whose Solution is the Best Value to the Agency. The Agency may not necessarily
make an award to the Offeror with the highest technical ranking, nor to the Offeror with the lowest price
Solution, if doing so would not be in the overall best interest of the Agency. The Best Value process shall
include a tradeoff analysis of price / cost and non-cost evaluation factors and recorded in the form of a
consensus memorandum. When the selection committee completes its evaluation, a Notice of Preliminary
Selection will be sent to all Offerors.
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24. INCORPORATION OF OFFEROR’S SOLUTION

Agency reserves the right to incorporate the successful Offeror’s Solution into any resulting contract, by reference
or full text. This includes any revisions and supplements of best and final offers, if applicable.

If, after contract award, it is discovered that changes were agreed to in writing during negotiations, but were not
incorporated into the resulting contract, such changes shall be considered administrative in nature and
incorporated by unilateral modification at no change in the contract cost or price, or other terms and conditions.
To satisfy the contract requirements, the Offeror shall adhere to the Solution approach accepted by Agency.

25. SINGLE RESPONSE

In the event Agency receives a single Solution in response to this RFS and such Offeror meets all of the other
requirements of the selection process, a detailed cost Solution shall be requested. A cost analysis and evaluation
and/or audit of the cost shall be performed to determine if the cost is fair and reasonable. The Offeror shall be
prepared to provide, upon request, cost summaries of estimated costs (direct labor, price, profit, overhead, other
direct costs, etc.) and documentation supporting all cost elements. Agency shall then commence negotiations if
the cost is determined to be fair and reasonable. In the event a satisfactory contract cannot be negotiated with
the single Offeror, Agency will terminate negotiations and may re-solicit its requirements.

26. CONTRACT AWARD

The successful Solution(s) resulting from this solicitation will be presented to Agency’s Chief Executive Officer for
review and recommendation to Agency’s Board of Directors for contract award. Agency will not be deemed to
have accepted a successful Offeror’s Solution until Agency’s Board of Directors approves the award
recommendation, and Agency and the successful Offeror formally execute the Contract. Work may only be
authorized by written Notice to Proceed or Change Order.

27. PROTEST PROCEDURES

Protest Procedures

In Interested parties have a right to seek resolution of any concerns, issues, or perceived wrongs associated with
this procurement. Upon receipt of a written protest(s), issues of concern will be researched and a written final
determination to the protesting party will be issued by the Chief Executive Officer of Agency. In responding to this
RFS, the Offeror agrees that any legal action in any state or federal court relating to this procurement may not be
commenced until the administrative Protest Procedures promulgated by Agency have been exhausted.

Protests must be made in accordance with Agency’s written protest procedures, which are available from the
Contracts & Procurement Department, Agency, at 101 N. 1st Avenue, Suite 1400, Phoenix, AZ 85003, upon
request.

Notice of Protest

Protestors shall lodge written protests with the Manager, Contracts & Procurement at Agency, 101 North 1st
Avenue, Suite 1400, Phoenix, Arizona 85003. Protests must be received by Agency within the time limits identified
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below, must contain the name of the protesting party and solicitation/contract number or description of the
procurement, and must clearly state the grounds for the protest and the relief sought.

Protest Prior to Solution Closing Due Date & Time

Any actual or prospective bidder or Offeror who has an objection to a procurement document or process prior to
the RFS Closing Date, shall lodge a protest with Agency not less than five full (5) working days before the scheduled
Closing Date. All prospective “Document Holders of Record” will be notified that a protest has been filed, and that
the Submittal Date may be postponed until further notice.

Protest Prior to Award

All Offerors shall be mailed a copy of the “Notice of Preliminary Selection” a contract to the successful Offeror
prior to award of contract to the successful Offeror. Any interested party who has an objection to the award of a
contract for this procurement shall lodge a complaint with Agency no later than five (5) full working days after
the date of the “Notice of Preliminary Selection”. All Offerors will be notified that a protest has been filed. The
award of the contract may not be made prior to the resolution of the protest at the sole discretion of Agency.

Post-Award Protest

Any protestor who has standing may lodge a formal complaint with the Manager, Contracts & Procurement no
later than five (5) full working days after the date of contract award. All Offerors shall be notified that a post award
protest has been filed.

28. SOLICITATION CONDITIONS AND REQUIREMENTS
A. Failure to Execute Contract

Bus Manufacturer’s failure to execute the contract, submit proof of insurance, or submit any other items
as provided in the contract documents, shall be just cause for cancellation of the award. The Bus
Manufacturer hereby agrees to, and shall reimburse Agency for all damages arising from such failures.

B. Cost of Solution Preparation

Agency shall not be liable for any pre-contractual expenses incurred by any Offeror. Offeror shall not
include any such expenses as part of the price schedule in response to the RFS. Each Offeror shall hold
Agency harmless and free from any and all liability, claims, or expenses incurred by, or on behalf of, any
person or organization responding to this RFS. Pre-contractual expenses are defined as any expenses
incurred by Offeror in:

e Preparing a Solution and related information in response to this RFS;

* Negotiating with Agency on any matter related to this RFS;

* Attending interviews and meetings, traveling and/or making presentations; and

¢ Accruing other expenses prior to the date of contract award and receipt of a Notice to Proceed
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C. Limitations

Agency and Offeror acknowledge and agree that, notwithstanding any concurrence by the federal
government in or approval of the solicitation or award of any contract, absent the express written consent
by the federal government, the federal government is not a party to any contract resulting from this RFS
and shall not be subject to any obligations or liabilities to Agency, Bus Manufacturer or any party (whether
or not a party to said contract) in any matter resulting or pertaining to said contract.

29. SIGNATURES

All documents requiring signature shall be signed by an individual(s) authorized to execute legal documents on
behalf of the party represented.

30. CONFIDENTIALITY OF INFORMATION

Solutions will not be publicly opened. Solutions and evaluations will be kept confidential throughout the
procurement process. Subject to applicable laws and Agency’s procurement policies, financial information
required to be submitted with Cost Solutions to establish financial responsibility and other financial data, such as
wages and overhead rates, shall be handled as confidential data and utilized on a ‘need-to-know’ basis for Solution
evaluation. Reasonable efforts will be made to avoid disclosure except as necessary for evaluation.

Offerors shall specifically designate and clearly label “CONFIDENTIAL” any and all materials or portions thereof
which they deem to contain trade secrets or other proprietary information, which is exempt from public inspection
and copying. The Offeror shall provide the legal basis for the exemption to Agency upon request. If a Solution does
not clearly identify the “CONFIDENTIAL” portions, Agency will not notify the Offeror that its Solution will be made
available for inspection.

If a request is made for disclosure of material or any portion marked “CONFIDENTIAL”, Agency will determine
whether the material should be made available under the law. If Agency determines that the material is not
exempt and may be disclosed, Agency will notify the Offeror of the request and allow the Offeror ten (10) working
days to take appropriate action. If the Offeror fails or neglects to take such action within said period, Agency may
release the portions of the Solution deemed subject to disclosure.

To the extent that Agency withholds from disclosure all or any portion of the Offeror’s documents at Offeror’s
request, Offeror shall agree to fully indemnify, defend and hold Agency harmless from all damages, penalties,
attorneys’ fees and costs Agency incurs related to withholding information from public disclosure. By submitting
a Solution, the Offeror consents to the procedure outlined in this paragraph and shall have no claim against Agency
by reason of actions taken under this procedure.

31. EXAMINATION OF REQUEST FOR SOLUTION DOCUMENTS

By submitting a Solution, the Offeror represents that it has thoroughly examined the work required under this RFS
and that it is capable of performing quality work to achieve the project’s goals and objectives.
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32. RELEASE OF INFORMATION

Written approval by Agency shall be required prior to any public disclosure regarding this RFS or any subsequent
contract award.

33. AGENCY RESERVED RIGHTS

Irregularities in Solutions: Agency reserves the right to waive any irregularities in any Solution submitted in
response to this RFS solely at its option.

34. RFS CANCELLATION

Agency reserves the right to cancel this RFS at any time before execution of the Contract by any and/or all parties
if cancellation is deemed to be in Agency’s best interests. In submitting a Solution, Offerors acknowledge that,
even after Notice of Award, should Agency decide not to enter into the Contract, such decision will not result in
any claims or causes of action for costs or damages by Offerors against Agency. In no event will Agency incur any
liability for the cancellation of this RFS or a Notice of Award. Offerors assume the sole risk and responsibility for
all expenses connected with the preparation of a Solution. Agency reserves the right to reject all Solutions and re
solicit or cancel this procurement if deemed by Agency to be in its best interest.

- End -
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1. TYPE AND TERM OF CONTRACT

The Contract shall be Firm Fixed Price (with price escalation as noted in Section 5 below ). The term of the contract
with be for Five Years from the date of execution and Notice to Proceed. There are no Options Years.

2. OPTION VEHICLE QUANTITIES

The RFS quantities are estimated (see table below) and contingent upon availability of appropriated funds and
subject to change during the term of the Contract.

Estimated Base Quantity Estimated Option Quantity
DELIVERY DATES (5 Year Total) (5 Year Total)
*September 2020 12
*September 2021 5 9
*September 2022 0 0
*September 2023 0 0
September 2024 0 0
Combined total 17 0
Grand Total 26
(Base & Options)
*Offeror, shall identify in their proposal, their required NTP date, in order to meet the delivery
dates in the above table.

3. CONTRACT ORDER OF PRECEDENCE

In the event of a conflict in the provisions of the Contract, as accepted by Valley Metro and as they may be
amended, the following shall prevail in the order set forth below:

¢ Federal Terms and Conditions

e Special Terms and Conditions

¢ General Terms and Conditions

e Technical Specifications, Statement or Scope of Work

* Solicitation Instructions and Conditions

* Attachments

*  Exhibits

»  Other Provisions of the Contract, whether incorporated by reference or otherwise

In the event the parties hereto cannot resolve a dispute or conflict, the final decision-making authority shall reside
with Valley Metro Chief Executive Officer.
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4. METHOD OF COMPENSATION

Under this Contract, the Agency will pay for satisfactory and complete performance of work at the price specified
in Exhibit A - Price Schedule, with no additional charges for overhead, benefits, local travel or administrative
support. Bus Manufacturer shall be paid per the agreed upon progress payment schedule as identified with Exhibit
A and in the Special Provisions — Technical. Invoice must be submitted to Agency by the 10th day of the month
following the period in which the Bus was delivered and accepted and must contain: date, contract number,
supporting documentation, and invoice amount. Invoice shall be submitted free of mathematical errors and/or
missing supporting documentation. Upon finding of an error and/or missing documentation, Agency shall return
the invoice to Bus Manufacturer. Bus Manufacturer shall promptly resubmit the revised invoice to the Agency.
Failure to identify an error does not waive any of the Agency’s rights

If the Agency disputes any item or item invoiced in a Billing, the Agency shall pay all items not in dispute. The
Agency and Bus Manufacturer shall seek to promptly resolve such dispute and upon its resolution the Agency shall
pay the amount agreed to be paid to Bus Manufacturer with the next succeeding payment.

Time for Review and Approval. The Agency shall review, approve and make payment to the Bus Manufacturer
within thirty days (30) days after the receipt of a properly submitted invoice.

5. PRICE ADJUSTMENT PROCEDURE

The unit price for each vehicle shall be firm and fixed through June 30, 2021. For each subsequent year of the
Contract, the unit price for each vehicle type may be adjusted in accordance with the Contract Pricing Schedule
plus any price increase or decrease (not to exceed 3% annually) based on the U.S. Department of Labor, Bureau
of Labor Statistics, Producer Price Index (PPI). The unit price of the vehicles for subsequent orders (after the initial
two (2) year period) will be determined by multiplying the Contract price by the following fraction:

Latest Published Preliminary Index Number Prior to Notice to Proceed / Index Number on Effective Date of
the Contract

The Index shall be the Producer Price Index WPU1413-0271 for Transportation Equipment, Truck and Bus Bodies,
Buses, Complete, Produced on Purchased Chassis, Series No. 1413 published by the United States Department of
Labor Bureau of Labor Statistics, or if such Index is no longer in use, then such replacement that is most
comparable to the Index as may be designated by the Bureau of Labor Statistics, or as agreed by the parties.
However, in no case shall the annual increase or decrease in the cost of a vehicle adjusted by the above referenced
index exceed three percent (3%) per annum. If the Agency determines that this method of price adjustment has
become unsuitable, a new method may be adopted by mutual agreement of the Agency and the Contractor.

6. NOTICES AND COMMUNICATIONS

All notices and other communications concerning this Agreement shall be written in English and shall bear the
number assigned to the Agreement by Valley Metro. Notices and other communications may be delivered
personally, by email, by facsimile, or by regular, certified, or registered mail. Notices and communications are
effective when received.

Prior to issuance of the Notice to Proceed, a notice to Valley Metro will be effective only if it is delivered to Valley
Metro’s Contract Administrator, 101 N. 1st Avenue, Suite 1400 Phoenix, Arizona 85003. All correspondence shall
reference the Contract number.
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Prior to commencement of Work, a notice to the Contractor will be effective if it is delivered to the individual who
signed this Agreement on behalf of Contractor at the address shown with that signature, to a corporate officer if
Contractor is a corporation, to a general partner if Contractor is a partnership, or to another individual designated
by Contractor in this Agreement or in a written notice to Valley Metro.

All notices and other communications required or permitted by this Agreement shall be in writing and (i) delivered
in person, (ii) sent by first class mail, (iii) sent by certified first class mail, return receipt requested, postage prepaid,
or (iv) by commercial or United States Postal Service overnight delivery service, to the following addresses or to
such other addresses as the Parties may hereafter designate by written notice. All such notices or other
communications shall be deemed delivered immediately if delivered in person, three (3) days after deposit in the
United States Postal Service first class mail if mailed, upon receipt as indicated on signed certified mail receipt and
on the following Business Day if sent by overnight delivery service.

Valley Metro:
Valley Metro
101 North First Ave. Suite 1400
Phoenix, AZ 85003
Chief Procurement Officer

Contractor : TBD

7. NOTICE OF LABOR DISPUTES

If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay the
timely performance of this Contract, the Contractor immediately should give notice, including all relevant
information, to the Valley Metro Project Manager and the Valley Metro Contracts and Procurement Manager.

The Contractor agrees to insert the substance of this clause, including this paragraph in any subcontract under
which a labor dispute may delay the timely performance of this Contract; except that each subcontract should
provide that in the event its timely performance is delayed or threatened by delay by any actual or potential labor
dispute, the subcontractor should immediately notify the next higher tier subcontractor or the Contractor, as the
case may be, of all relevant information concerning the dispute.

8. COMMUNICATIONS WITH CONTRACTOR'’S STAFF

In order to ensure efficient communication of operational needs, Valley Metro staff shall be permitted to
communicate directly with Contractor’s staff regarding day to day issues for the purpose of inquiry as to factual
performance issues. The Valley Metro will not give Contractor’s staff directions concerning performance under
the Contract. Issues which affect the Contract will be communicated through the Project Manager and
Procurement Department.
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9. PROJECT KEY PERSONNEL

Project Manager

The Contractor shall appoint an individual acceptable to the Agency to serve as the full time Project Manager. The
individual shall be responsible for the day to day activities for management and supervision of the Contract shall
serve as the primary contact to the Agency. The Project Manager shall have experience managing similar type size
of projects in a commuter transit environment.

10. REMOVAL OF CONTRACTOR’S PERSONNEL

The Contractor acknowledges that any person assigned to work under this Contract must perform their duties so
as to not unduly impair contract performance. By assigning a person to work under this Contract, the Contractor
agrees to be responsible for the behavior of that person during contract performance.

The Contractor acknowledges that Valley Metro has the right to require the removal of any Contractor employee
that Valley Metro determines at its sole discretion to be negatively effecting performance of work under the
contract. Examples of such behavior include: (1) conduct which poses a threat to the safety of anyone working
under the contract; (2) conduct which is disruptive to contract performance; (3) careless work; (4) conduct which
is not appropriate when transporting participants under this Contract.

Upon receipt of written notice from Valley Metro that a person's behavior is unduly impairing contract
performance, the Contractor agrees to remove that person from doing any further work on the Contract, and to
cause that person to be removed from providing service under this Contract. The Contractor agrees that it is not
entitled to any additional costs it may incur as a result of the removal of the person named by Valley Metro.

11. REPORTING

Contractor shall provide weekly Status Reports to the Valley Metro Chief Executive Officer or his/her designee, as
requested.

12. POST AWARD MEETING

Contractor shall attend a post-award kick-off meeting with Valley Metro staff for discussion of the terms and
conditions of Contract. Valley Metro project manager will coordinate this meeting.

13. ANTI-KICKBACK AND GRATUITIES

The Contractor is prohibited from receiving any kickbacks, gratuities, payments, merchandise, equipment,
supplies, services or favors in exchange for directing additional billable services to any subcontractor.

14. TRAVEL EXPENSES

Contractor will not be eligible for reimbursement of travel related expenses incurred in the administrative
performance of this Contract.
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15. WARRANTY REQUIREMENTS
15.1 SCOPE OF WARRANTY

All materials, components and parts furnished under the Contract shall be new and of high quality, and all
workmanship shall be of high quality, and in conformance with the Contract terms and conditions. Any
proposed warranty shall meet or exceed industry standards for the vehicles being proposed.

The Bus Manufacturer warrants all materials, components, parts and workmanship of each Vehicle, each
spare part or assembly, and all special tools and diagnostic test equipment provided under this Contract to
be free of defects and faults in material, design and workmanship.

Such warranties by the Vehicle Manufacturer shall apply to all components, parts and workmanship,
whether performed or provided by the Vehicle Manufacturer, subcontractors, or suppliers at any tier.

Such warranties shall not apply to Vehicles or components abused or neglected by Agency, or caused by
Agency’s modification to the Vehicles and components without the knowledge and concurrence of the
Vehicle Manufacturer or damaged by some unusual and unforeseeable supervening cause occurring after
acceptance.

No implied warranties of merchantability or of fitness for purpose shall apply. The Vehicle Manufacturer
shall furnish, at its own expense, all materials, parts, labor, shipping costs and other expenses to fulfill its
warranty obligations under the contact.

15.2 WARRANTY PERIOD
The warranty periods shall be set forth below:
A. COMPLETE BUS
The complete bus, propulsion system, components, major subsystems and body and chassis structure.
B. BODY AND CHASSIS STRUCTURE

Body, body structure, and structural elements of the suspension and engine cradle. Primary load-
carrying members of the bus structure, including structural elements of the suspension, warranted
against corrosion failure and/or Fatigue Failure sufficient to cause a Class 1 or Class 2 Failure.

C. PROPULSION SYSTEM

Propulsion system components, specifically the engine, transmission or drive motors, and generators
(for hybrid technology) and drive and non-drive axles.

D. EMISSION CONTROL SYSTEM (ECS)
The ECS shall include, but is not limited to, the following components:

e complete exhaust system, including catalytic converter (if required)
+ after-treatment device
* components identified as emission control devices
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E. SUBSYSTEMS

The subsystems identified on Attachment AA shall be warranted to be free from Defects and Related
Defects for a period beyond the initial complete bus warranty offering. Offeror shall complete a
separate Attachment AA for each vehicle offered.

15.3 EXTENDED WARRANTY

The Offeror shall pass on to the Agency any warranty, offered by a component supplier, which is superior
to that required herein. The Agency’s requires the Vehicle Manufacturer to manage and administer all
superior warranties on behalf of the Agency for a period of 50% of the vehicles FTA classified life expectancy.
The Offeror shall submit their warranty plan with their proposal on how they will manage warranties in
excess of the Complete Bus warranty. All superior sub-component warranties shall be disclosed to the
Agency within the proposal and prior to delivery of the first vehicle of each subsequent production run.

15.4 SERIAL NUMBERS

Upon delivery of each bus, the Contractor shall provide a complete electronic list of serialized units installed
on each bus to facilitate warranty tracking. The list shall include, but is not limited to engine, transmission,
alternator, starter, A/C compressor and condenser/evaporator unit, drive axle, power steering unit, fuel
cylinders (if applicable), air compressor, wheelchair ramp (if applicable), AVL components, radio, video
surveillance components, and destination signs. The Contractor shall provide updated serial numbers
resulting from warranty campaigns. The format of the list shall be approved by the Agency prior to delivery
of the first production bus.

15.5 EXTENSION OF WARRANTY

If, during the warranty period, repairs or modifications on any bus are made necessary by defective design,
materials or workmanship but are not completed due to lack of material or inability to provide the proper
repair for thirty (30) calendar days, the applicable warranty period shall be extended by the number of days
equal to the delay period.

15.6 VOIDING OF WARRANTY

The warranty shall not apply to the failure of any part or component of the bus that directly results from
misuse, negligence, accident or repairs not conducted in accordance with the Contractor-provided
maintenance manuals and with workmanship performed by adequately trained personnel in accordance
with recognized standards of the industry. The warranty also shall be void if the Agency fails to conduct
normal inspections and scheduled preventive maintenance procedures as recommended in the Contractor’s
maintenance manuals and if that omission caused the part or component failure. The Agency shall maintain
documentation, auditable by the Contractor, verifying service activities in conformance with the
Contractor’s maintenance manuals.

15.7 EXCEPTIONS AND ADDITIONS TO WARRANTY

The warranty shall not apply to the following items. Scheduled maintenance items, normal wear-out items
and items furnished by the Agency. Should the Agency require the use of a specific product and has rejected
the Contractor’s request for an alternate product, then the standard Supplier warranty for that product shall
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be the only warranty provided to the Agency. This product will not be eligible under “Fleet Defects,” below.
Contractor shall not be required to provide warranty information for any warranty that is less than or equal
to the warranty periods listed.

15.8 PASS-THROUGH WARRANTY

Should the Contractor elect to not administer warranty claims on certain components which in turn will
require the transfer of responsibility to the sub-Suppliers, or to other third parties, the Contractor shall
request this waiver in writing.

Contractor shall state in writing that the Agency’s warranty reimbursements will not be impacted. The
Contractor also shall state in writing any exceptions and reimbursement including all costs incurred in
transport of vehicles and/or components. At any time during the warranty period, the Contractor may
request approval from the Agency to assign its warranty obligations to others, but only on a case-by-case
basis approved in writing. Otherwise, the Contractor shall be solely responsible for the administration of
the warranty as specified. Warranty administration by others does not eliminate the warranty liability and
responsibility of the Contractor.

15.9 SUPERIOR WARRANTY

Contractor shall pass on to the Agency any warranty offered by a component Supplier that is superior to
that required herein. Contractor shall provide a list to the Agency noting the conditions and limitations of
the Superior Warranty not later than the start of production. The Superior Warranty shall not be the
responsibility of or administered by the Contractor.

15.10 FLEET DEFECTS

Occurrence and Remedy

A fleet defect shall be defined as cumulative failures of any kind in the same components in the same or
similar application where such items covered by the warranty and such failures occur in the warranty period
in the specified proportion of the buses delivered under this Contract. For deliveries of twelve (12) to forty-
nine (49) buses the proportion shall be twenty-five (25%) percent. For deliveries of eleven (11) or fewer
buses, fleet defect provisions shall not apply.

A Fleet Defect shall apply only to the base warranty period in sections entitled “Complete Bus,” “Propulsion
System” and “Major Subsystems.” When a Fleet Defect is declared, the remaining warranty on that item
continues until the Fleet Defect is corrected.

For the purpose of Fleet Defects, each option order shall be treated as a separate bus fleet. In addition,
should there be a change in a major component within either the base order or an option order; the buses
containing the new major component shall become a separate bus fleet for the purposes of Fleet Defects.

Contractor shall correct a Fleet Defect under the warranty provisions defined in “Repair Procedures.” After
correcting the Defect, the Agency and the Contractor shall mutually agree to and the Contractor shall
promptly undertake and complete a work program reasonably designed to prevent the occurrence of the
same Defect in all other buses and spare parts purchased under the Contract. Where the specific Defect can

EXHIBIT C— SPECIAL TERMS AND CONDITIONS Page 10 of 28



K-
. l TEMPE CIRCULATOR VEHICLES
o REQUEST FOR SOLUTION

VALLEY
RFS NO. EN-20001
METRO

be solely attributed to particular identifiable part(s), the work program shall include redesign and/or
replacement of only the defectively designed and/or manufactured part(s).

In all other cases, the work program shall include inspection and/or correction of all of the buses in the fleet
via a mutually agreed-to arrangement, with the Agency having the final determination in such matters. The
Contractor shall update, as necessary, technical support information (parts, service and operator’s manuals)
due to changes resulting from warranty repairs. The Agency may immediately declare a Defect in design
resulting in a safety hazard to be a Fleet Defect. The Contractor shall be responsible to furnish, install and
replace all defective units.

Exceptions to Fleet Defect Provisions

The Fleet Defect warranty provisions shall not apply to Agency supplied items, such as fare collection
equipment and communication systems.

15.11 REPAIR PROCEDURES

Repair Performance

Contractor is responsible for all warranty-covered repair Work. To the extent practicable, the Agency will
allow the Contractor or its designated representative to perform such Work. At its discretion, the Agency
may perform such Work if it determines it needs to do so based on transit service or other requirements.
Such Work shall be paid for or reimbursed by the Contractor.

Repairs by the Contractor

If the Agency detects a Defect within the warranty periods defined in this section, it or its designated
representative shall, within thirty (30) days, notify the Contractor’s designated representative. The
Contractor or its designated representative shall, if requested, begin Work on warranty-covered repairs
within five (5) calendar days after receiving notification of a Defect from the Agency. The Agency shall make
the Vehicle available to complete repairs in a timely manner within the Contractor’s proposed repair
schedule.

Contractor shall provide at its own expense all labor, towing, spare parts, tools and space required to
complete repairs. At the Agency’s option, the Contractor may be required to remove the Vehicle from the
Agency’s property while repairs are being affected. If the Vehicle is removed from the Agency’s property,
repair procedures must be diligently pursued by the Contractor’s representative.

All work performed by the Contractor shall be documented with work orders. Each work order shall provide
the following information: explanation of the repair being performed; explanation of why the repair is
needed; procedure of how the repair is to be performed; list of all parts needed for the repair; and a list of
vehicles affected shall be attached to the work order. The list shall show the fleet vehicle number, the VIN,
license plate number, date and mileage when the repair was performed.

Repairs by the Agency

Parts Used
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If the Agency performs the warranty-covered repairs, it shall correct or repair the Defect and any Related
Defects utilizing parts supplied by the Contractor specifically for this repair. At its discretion, the Agency may
use Contractor-specified parts available from its own stock if deemed in its best interests.

Contractor-Supplied Parts

The Agency may require the Contractor to supply parts for warranty-covered repairs being performed by
the Agency. Those parts may be remanufactured but shall have the same form, fit and function, and
warranty. The parts shall be shipped prepaid and allowed to the Agency from any source selected by the
Contractor within ten (10) days of receipt of the request for said parts and shall not be subject to an Agency
handling charge.

15.12 DEFECTIVE COMPONENT RETURN

Contractor may request that parts covered by the warranty be returned to the manufacturing plant. The
freight costs for this action shall be paid by the Contractor. Materials should be returned in accordance with
the procedures outlined in “Warranty Processing Procedures.”

15.13 FAILURE ANALYSIS

Contractor shall, upon specific request of the Agency, provide a failure analysis of Fleet Defect or safety-
related parts, or major components, removed from Vehicles under the terms of the warranty that could
affect fleet operation. Such reports shall be delivered within 60 days of the receipt of failed parts.

15.14 REIMBURSEMENT FOR LABOR AND OTHER RELATED COSTS

The Agency shall be reimbursed by the Contractor for its labor. The amount shall be determined by
multiplying the number of labor-hours actually required to correct the defect by a per hour, 5M mechanic,
straight wage rate, plus fifty (50%) percent fringe and twenty-five (25%) percent overhead, plus the cost of
towing in the bus if such action was necessary. Mechanic’s labor rates are subject to the prevailing union
agreements. These wage and fringe benefits rates shall not exceed the rates in effect in Agency’s third party
contractor service garage at the time the defect correction is made.

15.15 REIMBURSEMENT FOR PARTS

The Agency, or its third party contractor, shall be reimbursed by the vehicle manufacturer for labor. The
amount shall be determined by multiplying the number of man hours actually required to correct the defect
by $70.00 per hour, plus the costs of towing the bus if such action is necessary.

15.16 REIMBURSEMENT REQUIREMENTS

Contractor shall respond to the warranty claim with an accept/reject decision including necessary failure
analysis no later than sixty (60) calendar days after the Agency submits the claim and defective part(s), when
requested. Reimbursement for all accepted claims shall occur no later than sixty (60) calendar days from
the date of acceptance of a valid claim. The Agency may dispute rejected claims or claims for which the
Contractor did not reimburse the full amount. The parties agree to review disputed warranty claims during
the following quarter to reach an equitable decision to permit the disputed claim to be resolved and closed.
The parties also agree to review all claims at least once per quarter throughout the entire warranty period
to ensure that open claims are being tracked and properly dispositioned.
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15.17 WARRANTY AFTER REPLACEMENT/REPAIRS

If any component, unit or subsystem is repaired, rebuilt or replaced by the Contractor or by the Agency with
the concurrence of the Contractor, the component, unit or subsystem shall have the unexpired warranty
period of the original. Repairs shall not be warranted if the Contractor-provided or authorized parts are not
used for the repair, unless the Contractor has failed to respond within five (5) days, in accordance with
“Repairs by the Contractor.”

If an item is declared to be a Fleet Defect, the warranty continues with the declaration of the Fleet Defect.
Once the Fleet Defect is corrected, the item(s) shall have three (3) months or remaining time and/or miles
of the original warranty, whichever is greater. This remaining warranty period shall continue from the
repair/replacement date for corrected items on each bus if the repairs are completed by the Contractor.

15.18 WARRANTY PROCESSING PROCEDURES

The following list represents Contractor requirements to the Agency for processing warranty claims unless
otherwise mutually changed. One failure per bus per claim is allowed.

*  bus number and VIN

e total vehicle life mileage at time of repair
» date of failure/repair

* acceptance/in-service date

* Contractor part number and description
* component serial number

» description of failure

» all costs associated with each failure/repair (invoices may be required for third-party costs):
towing

road calls

labor

materials

parts

handling

troubleshooting time

O O O O O O O

15.19 FORMS

The Agency’s forms will be accepted by the Contractor if all of the above information is included. Electronic
submittal may be used if available between the Contractor and the Agency.

15.20 RETURN OF PARTS
When returning defective parts to the Contractor, the Agency shall tag each part with the following:

*  bus number and VIN

* claim number

* part number

* serial number (if available)
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15.21 TIMEFRAME

Each claim must be submitted no more than thirty (30) calendar days from the date of failure and/or repair,
whichever is later. All defective parts must be returned to the Contractor, when requested, no more than
forty-five (45) calendar days from date of repair.

15.22 REIMBURSEMENTS
Reimbursements are to be transmitted to the following address. For Agency:

Valley Metro

101 North First Ave. Suite 1400
Phoenix, AZ 85003

Attention: Finance Department

Arrangements for electronic transfer of reimbursement funds may also be provided if the disposition of all
claims is also electronically submitted to the Agency’s designated representative.

QUALITY ASSURANCE
16.1 CONTRACTOR'’S IN-PLANT QUALITY ASSURANCE REQUIREMENTS

ORGANIZATION ESTABLISHMENT

Contractor shall establish and maintain an effective in-plant quality assurance organization. It shall be a
specifically defined organization and should be directly responsible to the Contractor’s executive
management.

CONTROL

The quality assurance organization shall exercise quality control over all phases of production, from
initiation of design through manufacture and preparation for delivery. The organization shall also control
the quality of supplied articles.

AUTHORITY AND RESPONSIBILITY

The quality assurance organization shall have the authority and responsibility for reliability, quality control,
inspection planning, establishment of the quality control system, and acceptance/rejection of materials and
manufactured articles in the production of the transit buses.

16.2 QUALITY ASSURANCE ORGANIZATION FUNCTIONS

MINIMUM FUNCTIONS

The quality assurance organization shall include the following minimum functions:

* Work instructions: The quality assurance organization shall verify inspection operation
instructions to ascertain that the manufactured product meets all prescribed requirements.

* Records maintenance: The quality assurance organization shall maintain and use records and data
essential to the effective operation of its program. These records and data shall be available for
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review by the resident inspectors. Inspection and test records for this procurement shall be
available for a minimum of one year after inspections and tests are completed.

Corrective action: The quality assurance organization shall detect and promptly ensure correction
of any conditions that may result in the production of defective transit buses. These conditions
may occur in designs, purchases, manufacture, tests or operations that culminate in defective
supplies, services, facilities, technical data or standards.

BASIC STANDARDS AND FACILITIES

The following standards and facilities shall be basic in the quality assurance process:

Configuration control: Contractor shall maintain drawings, assembly procedures, and other
documentation that completely describe a qualified bus that meets all of the options and special
requirements of this procurement. The quality assurance organization shall verify that each
transit bus is manufactured in accordance with these controlled drawings, procedures, and
documentation.

Measuring and testing facilities: Contractor shall provide and maintain the necessary gauges and
other measuring and testing devices for use by the quality assurance organization to verify that
the buses conform to all specification requirements. These devices shall be calibrated at
established periods against certified measurement standards that have known, valid relationships
to national standards.

Production tooling as media of inspection: When production jigs, fixtures, tooling masters,
templates, patterns, and other devices are used as media of inspection, they shall be proved for
accuracy at formally established intervals and adjusted, replaced, or repaired as required to
maintain quality.

Equipment use by resident inspectors: Contractor’s gauges and other measuring and testing
devices shall be made available for use by the resident inspectors to verify that the buses conform
to all specification requirements. If necessary, the Contractor’s personnel shall be made available
to operate the devices and to verify their condition and accuracy.

MAINTENANCE OF CONTROL

Contractor shall maintain quality control of purchases:

Supplier control: Contractor shall require that each Supplier maintains a quality control program
for the services and supplies that it provides. Contractor’s quality assurance organization shall
inspect and test materials provided by Suppliers for conformance to specification requirements.
Materials that have been inspected, tested, and approved shall be identified as acceptable to the
point of use in the manufacturing or assembly processes. Controls shall be established to prevent
inadvertent use of nonconforming materials.

Purchasing data: Contractor shall verify that all applicable specification requirements are properly
included or referenced in purchase orders of articles to be used on transit buses.

MANUFACTURING CONTROL

Controlled conditions: Contractor shall ensure that all basic production operations, as well as all
other processing and fabricating, are performed under controlled conditions. Establishment of
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these controlled conditions shall be based on the documented Work instructions, adequate
production equipment and special working environments if necessary.

Completed items: A system for final inspection and test of completed transit buses shall be
provided by the quality assurance organization. It shall measure the overall quality of each
completed bus.

Nonconforming materials: The quality assurance organization shall monitor the Contractor’s
system for controlling nonconforming materials. The system shall include procedures for
identification, segregation and disposition.

Nonconforming materials: Statistical analysis, tests and other quality control procedures may be
used when appropriate in the quality assurance processes.

Statistical techniques: A system shall be maintained by the quality assurance organization for
identifying the inspection status of components and completed transit buses. Identification may
include cards, tags or other normal quality control devices.

INSPECTION SYSTEM

The quality assurance organization shall establish, maintain and periodically audit a fully documented
inspection system. The system shall prescribe inspection and test of materials, Work in process and
completed articles. As a minimum, it shall include the following controls:

Inspection personnel: Sufficient trained inspectors shall be used to ensure that all materials,
components and assemblies are inspected for conformance with the qualified bus design.
Inspection records: Acceptance, rework or rejection identification shall be attached to inspected
articles. Articles that have been accepted as a result of approved materials review actions shall be
identified. Articles that have been reworked to specified drawing configurations shall not require
special identification. Articles rejected as unsuitable or scrap shall be plainly marked and
controlled to prevent installation on the bus. Articles that become obsolete as a result of
engineering changes or other actions shall be controlled to prevent unauthorized assembly or
installation. Unusable articles shall be isolated and then scrapped. Discrepancies noted by the
Contractor or resident inspectors during assembly shall be entered by the inspection personnel
on a record that accompanies the major component, subassembly, assembly, or bus from start of
assembly through final inspection. Actions shall be taken to correct discrepancies or deficiencies
in the manufacturing processes, procedures or other conditions that cause articles to be in
nonconformity with the requirements of the Contract specifications. The inspection personnel
shall verify the corrective actions and mark the discrepancy record. If discrepancies cannot be
corrected by replacing the nonconforming materials, then the Agency shall approve the
modification, repair or method of correction to the extent that the Contract specifications are
affected.

Quality assurance audits: The quality assurance organization shall establish and maintain a quality
control audit program. Records of this program shall be subject to review by the Agency.
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16.3 INSPECTION STATIONS

Inspection stations shall be at the best locations to provide for the Work content and characteristics to be
inspected. Stations shall provide the facilities and equipment to inspect structural, electrical, hydraulic and
other components and assemblies for compliance with the design requirements.

Stations shall also be at the best locations to inspect or test characteristics before they are concealed by
subsequent fabrication or assembly operations. These locations shall minimally include underbody structure
completion, body framing completion, body prior to paint preparation, water test, engine installation
completion, underbody dress-up and completion, bus prior to final paint touchup, bus prior to road test and
bus final road test completion.

16.4 RESIDENT INSPECTORS

The Agency shall be represented at the Contractor’s plant by resident inspectors, as required by FTA.
Resident inspectors may be Agency employees or outside contractors. The Agency shall provide the identity
of each inspector and shall also identify their level of authority in writing. They shall monitor, in the
Contractor’s plant, the manufacture of transit buses built under the procurement. The presence of these
resident inspectors in the plant shall not relieve the Contractor of its responsibility to meet all of the
requirements of this procurement. The Agency shall designate a primary resident inspector, whose duties
and responsibilities are delineated in “Pre-Production Meetings,” “Authority” and “Pre-Delivery Tests,”
below. Contractor and resident inspector relations shall be governed by the guidelines included in this RFP.

16.5 PRE-PRODUCTION MEETINGS

The primary resident inspector may participate in design review and pre-production meetings with the
Agency. At these meetings, the configuration of the buses and the manufacturing processes shall be
finalized, and all Contract documentation provided to the inspector.

No less than thirty (30) days prior to the beginning of bus manufacture, the primary resident inspector may
meet with the Contractor’s quality assurance manager and may conduct a pre- production audit meeting.
They shall review the inspection procedures and finalize inspection checklists. The resident inspectors may
begin monitoring bus construction activities two (2) weeks prior to the start of bus fabrication.

16.6 AUTHORITY

Records and data maintained by the quality assurance organization shall be available for review by the
resident inspectors. Inspection and test records for this procurement shall be available for a minimum of
one year after inspections and tests are completed.

Contractor’s gauges and other measuring and testing devices shall be made available for use by the resident
inspectors to verify that the buses conform to all specification requirements. If necessary, the Contractor’s
personnel shall be made available to operate the devices and to verify their condition and accuracy.

Discrepancies noted by the resident inspector during assembly shall be entered by the Contractor’s
inspection personnel on a record that accompanies the major component, subassembly, assembly or bus
from start of assembly through final inspection. Actions shall be taken to correct discrepancies or
deficiencies in the manufacturing processes, procedures or other conditions that cause articles to be in
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nonconformity with the requirements of the Contract specifications. The inspection personnel shall verify
the corrective actions and mark the discrepancy record. If discrepancies cannot be corrected by replacing
the nonconforming materials, the Agency shall approve the modification, repair or method of correction to
the extent that the Contract specifications are affected.

The primary resident inspector shall remain in the Contractor’s plant for the duration of bus assembly Work
under this Contract. Only the primary resident inspector or designee shall be authorized to release the buses
for delivery. The resident inspectors shall be authorized to approve the pre-delivery acceptance tests. Upon
request to the quality assurance supervisors, the resident inspectors shall have access to the Contractor’s
quality assurance files related to this procurement. These files shall include drawings, assembly procedures,
material standards, parts lists, inspection processing and reports, and records of Defects.

16.7 SUPPORT PROVISIONS

Contractor shall provide office space for the resident inspectors in close proximity to the final assembly
area. This office space shall be equipped with desks, outside and interplant telephones, Internet access, file
cabinet and chairs.

16.8 COMPLIANCE WITH SAFETY REQUIREMENTS

At the time of the Pre-Production meeting, the Contractor shall provide all safety and other operational
restrictions that govern the Contractor’s facilities. These issues will be discussed and the parties will agree
which rules/restrictions will govern the Agency’s inspector(s) and any other Agency representatives during
the course of the Contract.

16.9 ACCEPTANCE TESTS

Responsibility

Fully documented tests shall be conducted on each production bus following manufacture to determine its
acceptance to the Agency. These acceptance tests shall include pre- delivery inspections and testing by the
Contractor and inspections and testing by the Agency after the buses have been delivered.

Pre-Delivery Tests

Contractor shall conduct acceptance tests at its plant on each bus following completion of manufacture and
before delivery to the Agency. These pre-delivery tests shall include visual and measured inspections, as
well as testing the total bus operation. The tests shall be conducted and documented in accordance with
written test plans approved by the Agency.

Additional tests may be conducted at the Contractor’s discretion to ensure that the completed buses have
attained the required quality and have met the requirements in Exhibit G - Technical Specifications. The
Agency may, prior to commencement of production, demand that the Contractor demonstrate compliance
with any requirement in that section if there is evidence that prior tests have been invalidated by the
Contractor’s change of Supplier or change in manufacturing process. Such demonstration shall be by actual
test or by supplying a report of a previously performed test on similar or like components and configuration.
Any additional testing shall be recorded on appropriate test forms provided by the Contractor and shall be
conducted before acceptance of the bus.
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The pre-delivery tests shall be scheduled and conducted with thirty (30) days notice so that they may be
witnessed by the resident inspectors, who may accept or reject the results of the tests. The results of pre-
delivery tests, and any other tests, shall be filed with the assembly inspection records for each bus. The
underfloor equipment shall be available for inspection by the resident inspectors, using a pit or bus hoist
provided by the Contractor. A hoist, scaffold or elevated platform shall be provided by the Contractor to
easily and safely inspect bus roofs. Delivery of each bus shall require written authorization of the primary
resident inspector. Authorization forms for the release of each bus for delivery shall be provided by the
Contractor. An executed copy of the authorization shall accompany the delivery of each bus

Visual and Measured Inspections

Visual and measured inspections shall be conducted with the bus in a static condition. The purpose of the
inspection testing includes verification of overall dimension and weight requirements, that required
components are included and are ready for operation, and that components and subsystems designed to
operate with the bus in a static condition do function as designed.

Total Bus Operation

Total bus operation shall be evaluated during road tests. The purpose of the road tests is to observe and
verify the operation of the bus as a system and to verify the functional operation of the subsystems that can
be operated only while the bus is in motion.

Each bus shall be driven for a minimum of fifteen (15) miles during the road tests. If requested,
computerized diagnostic printouts showing the performance of each bus shall be produced and provided to
the Agency. Observed Defects shall be recorded on the test forms. The bus shall be retested when Defects
are corrected and adjustments are made. This process shall continue until Defects or required adjustments
are no longer detected.

17. BUY AMERICA AND PRE-AWARD AUDIT (12.15.15)

The Proposer's attention is directed to the Buy America requirement set forth in 49 U.S.C. § 5323(j), FTA
regulations at 49 CFR Parts 661 and 663 and any guidance issued by FTA. The Proposer agrees to comply with 49

U.S.C. § 5323(j) and 49 CFR Part 661, which provide that Federal funds may not be obligated unless steel, iron,
and manufactured products used in FTA-funded projects are produced in the United States, unless a waiver has
been granted by FTA or the product is subject to a general waiver. General waivers are listed in 49 CFR § 661.7.
Separate requirements for rolling stock are set out at 49 U.S.C. § 5323(j)(2)§ and 49 CFR § 661.11. Rolling stock
not subject to a general waiver must have a 70 percent domestic content (components and subcomponents) and
final assembly must occur in the United States.

A Buy America Certificate (Attachment N) must be completed and submitted with the Proposal and each
subsequent proposal revision, including any Best and Final Offer. A Proposal or revision that does not include the
applicable Buy America Certificate is non- responsive and will be rejected.

A Buy America Pre-Award audit is required for rolling stock and will be conducted prior to the AGENCY's Notice of
Intent to Award letter. If the selected Proposer certifies compliance with the Buy America requirements but is
unable to demonstrate compliance during the pre-award audit to the satisfaction of the AGENCY, the Proposal
will be deemed to be non-responsive and rejected.
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If a Proposer certifies non-compliance with the Buy America requirements, the certification shall be accompanied
by documentation identifying the Proposer’s eligibility for a waiver from the Buy America requirement.. If the FTA
does not grant a waiver, the Proposal will be deemed non-responsive and rejected.

For the procurement of rolling stock, the provisions of 49 U.S.C. § 5323(l) and implementing FTA regulations (49
CFR Part 663) pertaining to pre-award and post-delivery audits of rolling stock shall apply. Such audits shall be
performed for the purpose of verifying compliance by the Proposer with applicable Buy America requirements (49

U.S.C. §5323(j) and 49 CFR Part 661), relevant Federal Motor Vehicle Safety (FMVS) Standards, and for the purpose
of verifying compliance with the Agency's specification requirements. These audits shall be performed and
completed before Valley Metro’s board of directors authorizes a contract award and the CEO executes the
contract documents and again after delivery of the rolling stock, but before title transfer or revenue service begins,
whichever occurs first.

At the BAFO stage or as requested, the Proposer will comply with FTA Buy America requirements which requires
the Proposer to provide all documentation requested in the specifications and any other information reasonably
necessary to enable Agency (or third party consultant) to complete a pre-award audit and certify compliance with
the RFP requirements and the manufacturer's responsibility as set forth in 49 CFR § 663.

Proposer shall provide the Agency's independent contractor, all such information, records, and data as is
reasonably required by the independent contractor to complete the Buy America audit in sufficient detail to
enable Agency to certify compliance as required under 49 CFR § 663.25. Information provided by Proposer about
the actual cost of components and subcomponents (other than costs expressed as a percentage of total vehicle
cost) shall be kept confidential to the extent cost data is clearly marked as proprietary by Proposer and to the
fullest extent permitted under applicable state or federal law.

18. SHIPMENT AND DELIVERY

SHIPMENT AUTHORIZATION

Each Bus shipped from the Bus Manufacturer's plant to Agency shall be complete, ready to run, and in compliance
with all provisions of the Technical Specification, except as noted below. Prior to shipment of each Bus, the Bus
Manufacturer shall obtain a shipping release (Release for Shipment) signed by the Agency’s Project Manager or
his or her designee. The shipping release shall certify that the Bus is complete, has passed all pre-shipment tests
described in the Technical Specification and complies with approved Bus Manufacturer's drawings, samples, is
accompanied by an up-to-date Bus history book, and other agreed upon conditions for shipping. The Agency
Project Manager, at his or her sole discretion, may permit shipment of a Bus with minor defects that will not affect
testing and can easily be corrected after shipment. All known defects shall be submitted by the Bus Manufacturer
with the request for shipping release. The shipping release shall not be construed nor inferred to constitute to any
degree Bus delivery or acceptance by Agency.

SHIPMENT

The Bus Manufacturer shall arrange for shipment of Buses and Bus components to be controlled so as to prevent
damage to Buses and Bus components. All sub-systems shall be protected from damage during shipment. All parts
removed for shipment shall be boxed securely and shipped with the Bus to which they belong. Any temporary
fittings and parts required for shipment shall be furnished by the Bus Manufacturer and removed by the Bus
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Manufacturer upon delivery. The cost of supplying these fittings and parts, the labor to install and remove them,
and the cost of returning them to the Bus Manufacturer shall be borne by the Bus Manufacturer and included in
the Contract Price.

If shipped by sea, all Buses and Bus components shall be below deck and shall be enclosed and adequately
protected against physical damage from handling and from exposure to the marine environment.

If shipped over land, Agency prefers shipment of Buses by road, due to the greater risk of damage, the higher cost
to Agency for unloading and handling and resulting in the loss of time in the schedule.

The Bus Manufacturer shall require shippers to log and record any incidents of damage or potential damage to
the Buses and Bus components, and of interruption of shipments. The Bus Manufacturer shall report such
shipment incidents to Agency promptly upon the Bus Manufacturer's receipt of such information, describing the
nature of the shipment damage, potential damage or interruption, and the actions taken and to be taken to
complete the shipment and repair any damage.

The Bus Manufacturer shall be responsible for safely and efficiently maintaining traffic in all areas affected by its
shipment of Buses on public roadways or by any other activities of the Bus Manufacturer affecting roadway traffic,
and shall comply with all requirements of any authority having jurisdiction over the roadway.

All Buses shall be shipped F.0.B. Agency destination. The Bus Manufacturer is reminded that there may be security
issues to be addressed for any materials, equipment, or Buses that qualify as a foreign shipment. The Bus
Manufacturer shall bear the responsibility for any and all costs, for example, tariffs, duties, security inspections,
associated with the shipment and importation of materials, components, equipment, and Buses.

SHIPPING DESTINATION

All Buses shall be shipped to Agency’s Mesa Bus Operations and Maintenance Facility (MBOM), 3320 N. Greenfield
Rd, Mesa, AZ 85215. The bus Manufacturer shall make all arrangements and be responsible for shipment of the
vehicles to such delivery site.

19. UNLOADING

The Buses shall be received at the shipping destination during normal business hours (7:00 AM to 3:30 PM) or as
otherwise agreed by Agency. No deliveries shall be made on Saturdays, Sundays, or Agency-observed holidays.
Evening work is not contemplated. The Bus Manufacturer shall be responsible for those charges incurred in
loading, unloading, shipping, and receipt of the Buses at the shipping destination.

Should evening or holiday work be undertaken with the prior approval of Agency, all costs including Agency labor
costs associated with the evening or holiday work, will be borne by the Bus Manufacturer.

After arrival at Agency’s MBOM, each Bus shall be examined jointly by representatives of Agency and the Bus
Manufacturer for shipping damage. Agency then will issue a receiving notice to the Bus Manufacturer, which will
acknowledge receipt of the Bus and describe any missing parts or visible damage that may have occurred during
shipment.
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20. TRANSFER OF TITLE AND RISK OF LOSS

Title to each Bus shall pass to Agency upon issuance of the delivery receipt, and the Bus Manufacturer shall furnish
and execute all necessary documentation of title at that time. Passage of title shall not constitute delivery or
acceptance of the Bus nor relieve the Bus Manufacturer of any of its obligations under the Contract, nor preclude
rejection of the Bus by the Agency. Following delivery receipt, Agency shall bear the risk of any loss or damage to
the bus that occurs while at the Mesa Bus Operations and Maintenance Facility, except for that due to equipment
failure or failure due to design or workmanship deficiencies, or damage to the Buses during testing and pre-
delivery operations resulting from the acts or omissions of the Bus Manufacturer.

21. DELIVERY

Delivery of a Bus is defined as the completely assembled Bus, with all post-shipment acceptances testing
completed and approved by the Agency.

Within thirty (30) days after delivery of the Notice to Proceed (or purchase order) to the Contractor, the Contractor
shall submit a proposed delivery schedule. Along with the proposed delivery schedule, the Contractor will provide
the Agency with access to its production schedule for the purpose of the parties verifying available production
capacity. The production schedule shall include a reasonable time for mobilization and for coordinating with other
vehicle orders, and it shall be based upon a production rate at least equal to the production rate actually realized
with respect to the base order vehicles. If the parties are unable to agree on a production schedule, the maximum
term for the production of the vehicles shall not exceed a total of twelve (12) months after the date of the Notice
to Proceed (or purchase order). The Contractor shall not commence production of the vehicles prior to issuance
of the Notice to Proceed (or purchase order) by the Agency, or any permissible assignee of the Agency,
incorporating the agreed production delivery schedule or the twelve-month maximum term.

The Bus Manufacturer shall deliver each Bus in new condition in all details, and shall assume all liability and risk
of loss incidental to delivery of Buses. Delivery of each Bus shall require written authorization by the Agency
Project Manager or his or her representative. An executed copy of such delivery receipt shall be furnished by
Agency upon the Bus Manufacturer's presentation of each Bus for delivery. Authorization for Bus delivery shall be
issued to the Bus Manufacturer promptly following each such satisfactory performance and completion of Bus
post-shipment acceptance testing, provided the Bus is completely assembled. Agency may at its sole discretion
issue delivery receipts for Buses that have identified deficiencies.

The Bus Manufacturer shall be responsible for all work and all costs associate with the placing of Buses in a ready
to run condition at the specified location.

22. DELIVERY OF SPARE PARTS, SPECIAL TOOLS, TEST EQUIPMENT, AND MANUALS

The Bus Manufacturer shall notify the Agency Project Manager at least ten (10) days in advance of delivery of all
spare parts, special tools and test equipment, and manuals. All such materials shall be delivered to the Agency’s
Mesa Bus Operations and Maintenance Facility during normal business hours (7:00 AM to 3:30 PM) or as otherwise
agreed by Agency. Shipping documents shall accompany delivery of all materials. The shipping documents shall
identify all parts by part number and serial number (where applicable).

Bus Manufacturer shall provide parts lists corresponding to Vehicle Spare Parts for approval at least 30 days before
notice of shipping. Upon approval of the parts lists, Agency will issue a no-cost purchase order under which the
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materials will be shipped. No deliveries shall be made without prior arrangements that are agreed to by all parties
for receipt of the spare parts. Agency will inspect all materials to confirm the accuracy of the shipping documents
and to check for damage to the materials.

Should the correction of defects require the removal of spare parts from Agency’s property, all expenses and costs
incurred in their removal from the shipping destination shall be borne by the Bus Manufacturer.

23. POST DELIVERY BUY AMERICA CERTIFICATION

Agency is required by 49 CFR 663 to certify to the FTA that a post-delivery audit has been performed and that
compliance with Buy America requirements has been verified.

Before delivery of the last base order Bus, the Bus Manufacturer shall provide cost information of sufficient detail
to allow Agency’s third-party auditor to determine that federal Buy America requirements are met. The cost
information shall be submitted by the Bus Manufacturer and by the Bus Manufacturer's sub- contractors directly
to an independent auditor selected and engaged by Agency.

24. PROGRESS SCHEDULE

During the entire term of Contract, the Bus Manufacturer shall report to the Agency’s Project Manager or Designee
in writing monthly, or at a frequency agreed upon by the Agency and the Bus Manufacturer on the progress of
performance.

If any of the Bus Manufacturer's progress reports indicates any potential delay in any of the critically dependent
events identified on the schedule, the Bus Manufacturer shall submit a detailed statement of action it intends to
take to avoid the delay. Agency will consider approving a revised schedule for completion of the critical events
only if the Bus Manufacturer satisfies to Agency that the delivery of Buses and other Contract work will be
completed on time, or that the Bus Manufacturer's failure to perform constitutes an excusable delay.

25. EXCUSABLE DELAYS

Except with respect to defaults of Subcontractors, the Bus Manufacturer shall not be considered in default by
reason of any failure to perform in accordance with the Contract delivery schedule if such failure arises out of
causes beyond the control and without the fault or negligence of the Bus Manufacturer. Such causes may include,
but are not restricted to, acts of God or of the public enemy, acts of the government in its sovereign or contractual
capacity, fires, floods, epidemics, wars whether declared or undeclared, quarantine restrictions, strikes or other
labor disputes, freight embargoes, and unusually severe weather, but in every case the failure to perform must
be beyond the control and without the fault or negligence of the Bus Manufacturer. If the failure to perform is
caused by the default of a Subcontractor, and if such default arises out of causes beyond the control of both the
Bus Manufacturer and the Subcontractor, and without the fault or negligence of either of them, the Bus
Manufacturer shall not be in default by reason of any failure to perform. As used herein, the terms
"Subcontractor" and "Subcontractors" mean Subcontractor(s) or Supplier(s) at any tier.

Should the Bus Manufacturer anticipate or suffer delay because of cause(s) as described in this guideline, the
parties shall consult with each other to revise the delivery schedule and agree on an equitable price adjustment,
upon the Bus Manufacturer's fully documented and supported written request timely made, unless Agency should
decide instead to terminate the Contract.
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26. STOP WORK ORDERS

Agency may, at any time by written order, require the Bus Manufacturer to stop all, or any part, of the Work called
for by the Contract for an aggregate period of ninety (90) days, or any lesser period, after the order is delivered,
or for any further period to which the Parties may agree. Any order given under this Section shall be issued only
by Agency Project Manager and shall be specifically identified as a “Stop Work Order.” A Stop Work Order will
include the following in writing:

A. Aclear description of the Work to be suspended;

B. Instructions as to the issuance of further subcontracts by the Bus Manufacturer for materials or services;
C. Guidance as to action to be taken on subcontracts;

D. Other recommendations to the Bus Manufacturer for minimizing costs; and

E. Copy of the authorization for the Stop Work Order by a responsible official of the Agency.

Upon receipt of any Stop Work Order, the Bus Manufacturer shall comply with its terms and take all reasonable
steps to minimize the incurring of costs allocable to the Work covered by the Stop Work Order during the period
of Work stoppage. Within the period of ninety (90) days, or the lesser period specified, after a Stop Work Order is
delivered to the Bus Manufacturer, or within any extension of that period to which the Parties shall have agreed
Agency shall either:

A. Terminate the Work covered by the Stop Work Order by notice, in writing, of Termination for Convenience
or Termination for Default as the case may be; or

B. Permit the Stop Work Order to expire; or
C. Rescind the Stop Work Order.

If a Stop Work Order issued under this Section expires or is rescinded, the Bus Manufacturer shall resume the
Work. A Change Order will be issued for purposes of making an equitable adjustment in the Schedule and
Milestones or Contract Price:

A. The Stop Work Order results in an alteration in the Schedule and Milestones, or an increase in the
Contractor's cost allocable to the performance of any part of the Work; and

B. The Contractor notifies Agency of its intent to assert a claim for adjustment within sixty (60) days after
the end of the period of Work stoppage. The Parties shall seek to agree on the required alterations to the
Schedule and Milestones and Total Contract Price, if any.

During any period that a Stop Work Order is in effect, the Bus Manufacturer shall not be able to charge for
extended overhead.

27. INSPECTION

Agency has the right to conduct, and the Bus Manufacturer agrees, to the inspection by the Agency’s Project
Manager or Designee of the Work and materials. Agency has the right to identify to the Bus Manufacturer all
defects in workmanship or materials and other errors or variations from the requirements of the Contract. No
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omission on the part of Agency or the Project Manager or Designee to point out such errors, omissions, variations,
or defects shall give the Bus Manufacturer any right or claim against the Agency or shall in any way relieve the Bus
Manufacturer from its obligations under the Contract.

The Agency’s inspection rights is intended solely for Agency’s benefit; and the Bus Manufacturer covenants and
warrants that the Buses, Spare Parts and Equipment furnished and delivered shall be free from patent and latent
defects, which the Agency is not in any manner bound by inspection or otherwise to discover.

28. ACCESS TO THE WORK

The Bus Manufacturer shall at all times give to the Agency’s authorized representatives timely access to all
facilities, for inspecting the Work and materials under Contract.

Any inspection hereunder shall not unreasonably disrupt the Bus Manufacturer's performance of the Work.
29. NOTIFICATION OF PRE-SHIPPING INSPECTIONS

The Bus Manufacturer shall provide Agency’s Project Manager or representatives with no less than two weeks
advance written notice of each Bus inspection performed by the Bus Manufacturer at its plant.

30. DEFECTIVE WORK

If the Work or any part thereof shall be found defective, the Bus Manufacturer shall without cost to Agency
immediately remedy such defect in a manner to comply with the Contract.

31. INSPECTORS

Agency may employ third party inspectors as Agency representatives. They shall have access to the design,
fabrication, assembly, and testing of the Buses, wherever in progress at the Bus Manufacturer's facilities.
Inspectors are not intended as a source of advice for the Bus Manufacturer's employees, subcontractors, or
suppliers.

The inspectors shall observe and may inspect the work, and shall report their observations to the Agency. Except
as expressly authorized by the Agency in writing, the inspectors shall have no authority to accept, reject, or
approve the work, to stop the work, to authorize any changes in the work, or to direct any extra work.

The Bus Manufacturer shall, at no additional cost to the Agency, provide reasonable facilities including office space
that the inspectors may require for the performance of their duties at its manufacturing facilities.

32. TESTING

The Bus Manufacturer shall perform, at its own cost, all inspections and tests required by the Technical
Specifications.

The Agency’s authorized representative shall be apprised of all tests in advance to permit the witnessing of the
tests.

Agency shall pay the testing costs above and beyond those required by the Technical Specifications, except that
the Bus Manufacturer shall pay the cost of tests that are performed to evaluate non-conforming work, or that
demonstrate the Bus Manufacturer's failure to meet the requirements of the Contract. The Bus Manufacturer
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shall cooperate with and assist the Agency with any testing or inspections requested or required. Tests performed
by the Agency shall not relieve the Bus Manufacturer of its Contract obligations.

33. CONDITIONAL AND FINAL ACCEPTANCE

Acceptance will occur after successful completion of all testing (both acceptance and post- delivery) and the
Agency's determination that the Bus conforms in all respects to the Contract requirements. Acceptance of a Bus
shall not relieve the Bus Manufacturer from responsibility for errors, improper fabrication, non-conformance to a
requirement, or for deficiencies within the Bus Manufacturer's control.

CONDITIONAL ACCEPTANCE

Agency may conditionally accept a Bus if Agency determines after inspection and testing that the Bus is suitable
for operation in revenue service, but that it is not yet totally responsive to all Contract requirements. Conditionally
accepted Buses shall be available to Agency for revenue service until the Bus Manufacturer is able to initiate and
execute corrective action. The warranty period shall begin with Conditional Acceptance except for parts and
systems which require corrective action. Any Conditional Acceptance for revenue service does not relieve the Bus
Manufacturer of the liability to correct defects as required by the Contract.

FINAL ACCEPTANCE

Before Agency issues written Final Acceptance of each Bus, the Bus Manufacturer shall have fulfilled all of its
obligations under the Contract, including, without limitation the following:

A. Completion of Final Acceptance of each Bus;

B. Submittal and approval by Agency of all final documents and drawings;
C. Submittal and approval by Agency of all test records and reports;

D. Delivery to Agency of approved Operations and Maintenance Manuals;
E. Delivery and acceptance by Agency of all Spare Parts and Equipment;

F. Resolution to the Agency’s satisfaction and approval of all open inspection items and other non-
conformances;

G. Completion and receipt of the Agency’s approval of all required retrofits.

Upon receipt of Agency’s Final Acceptance of the Work the Bus Manufacturer may invoice for the amount due
under the Contract Progress Payment Schedule.

34. SPARE PARTS

The Bus Manufacturer guarantees the availability of replacement parts for these Buses for at least a 15-year period
after the date of the acceptance of the final Bus. Spare parts shall be interchangeable with the original
Components and shall be manufactured in accordance with industry standards and the quality assurance
provisions of this Contract.

Agency reserves the right to procure parts from other sources and to conduct a cost/price analysis on specific
spare parts if pricing appears to be in excess of standard industry pricing for similar parts. Such parts purchased

EXHIBIT C— SPECIAL TERMS AND CONDITIONS Page 26 of 28



K-
. l TEMPE CIRCULATOR VEHICLES
o REQUEST FOR SOLUTION

VALLEY
RFS NO. EN-20001
METRO

from other sources will be in conformity with the requirements of such parts as contained in the as-built drawing,
maintenance and/or parts manuals for the Buses.

The failure by Agency to deduct any of these sums from a progress payment shall not constitute a waiver of
Agency’s right to such sums.

35. WITHHOLDING OF PAYMENTS BY THE AGENCY

Agency may withhold all or part of a payment to the extent deemed necessary to protect Agency from loss because
of:

A. Defective work not remedied;
B. Third party claims filed, or evidence reasonably indicating that a third party claim will be filed;

C. Failure of Bus Manufacturer to make payments properly to subcontractors, or for labor, materials, or
equipment;

D. Reasonable evidence that the work cannot be completed for the unpaid balance of the Contract sum;
E. Damage to Agency or another Contractor;

F. Bus Manufacturer's failure to carry out the Work in accordance with the Contract;

G. Bus Manufacturer's failure to comply with any material provision or requirement of the Contract;

H. Bus Manufacturer's failure to pay the deductible portion of any insured claim filed by third parties against
the Bus Manufacturer;

I.  Bus Manufacturer's failure to provide the required progress schedules in accordance with the Contract;

J.  Any sums expended by Agency in performing any of the Bus Manufacturer's Work under the Contract
which the Bus Manufacturer has failed to perform

36. RISK OF LOSS

The Bus Manufacturer shall be solely responsible for the Bus and materials prior to Delivery, including any damage
incurred during transportation to the Agency’s designated point of delivery. The Bus Manufacturer shall promptly
rebuild, repair, replace or restore the Bus, equipment or materials, that have been damaged or destroyed.

If any loss or damage occurs, the Bus Manufacturer is responsible. The Bus Manufacturer shall repair or replace
and make good any such loss or damage.

The Bus Manufacturer is responsible for protecting and preserving any Agency furnished equipment or materials
in the Bus Manufacturer's possession.

37. POSSESSION OF EQUIPMENT PRIOR TO FINAL ACCEPTANCE

Agency shall have the right to take possession of or use any completed Bus or partially completed parts of the
Work. Such possession or use will not be deemed an acceptance of Work not completed in accordance with the
Contract. While Agency is in such possession, the Bus Manufacturer will be relieved of the responsibility for loss
or damages to the Work other than that resulting from the Bus Manufacturer's fault, negligence, or breach of
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warranty. If such prior possession or use by Agency delays the progress of the Work or causes additional expenses
to the Bus Manufacturer, an equitable adjustment in the Contract Price or the time of completion will be made
and the Contract will be modified in writing accordingly.

38. SUBCONTRACTS

SUBCONTRACT PROVISIONS

Bus Manufacturer shall include in each subcontract, and require each subcontractor to include in any lower tier
subcontract, any provisions necessary to make all of the provisions of this Contract fully effective, specifically, but
not by way of limitation, the inclusion of all FTA-mandated “flow- down” clauses. Bus Manufacturer shall timely
provide all necessary plans, specifications, and instructions to its suppliers and subcontractors to enable them to
properly perform their work.

SUBCONTRACTORS AND SUPPLIERS

No subcontract shall relieve Bus Manufacturer of any of Bus Manufacturer's obligations or liabilities under the
Contract. Bus Manufacturer shall be fully responsible and liable for the acts or omissions of all subcontractors and
suppliers including persons directly or indirectly employed by them, their guests and invitees. The Bus
Manufacturer shall have sole responsibility for managing and coordinating the operations of its subcontractors
and suppliers, including the settlement of disputes with or between them.

Nothing contained in this Contract shall be deemed to create a contractual relationship between any
subcontractor or supplier and Agency.

SUBCONTRACTS

No subcontractor or supplier will be recognized as having a Contract with Agency and all persons engaged in the
Work will be considered employees, subcontractors, suppliers or agents of the Bus Manufacturer. All
subcontractor and supplier work shall be subject to the provisions of the Contract through the terms and
provisions of their subcontracts which shall comply, in all pertinent respects, with these Contract Documents. Bus
Manufacturer shall be responsible to Agency for work performed by such subcontractors, suppliers and agents as
if it were performed by Bus Manufacturer’s own employees.

39. OPTION FOR ADDITIONAL BUSES
ORDERING

Agency at its sole discretion may have the Bus Manufacturer provide additional Buses at the Option Prices. Agency
shall order additional Buses by written Change Order and specify the quantity and delivery schedule for the
additional Buses, but in no event shall the Agency order more than twenty (20) additional Buses. Spare Parts,
Special Tools & Diagnostic Equipment, Manuals & CD’s requirements will be identified as options are exercised.

PRICING

The price of option Buses shall be calculated using the applicable Option Unit Price in Attachment A before
Escalation. The option prices shall be subject to an Escalation Factor identified in Exhibit C, Section 5 — Price
Adjustment Procedures, along with any non-cardinal changes made to the configuration.
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1. FUNDING

Offeror is hereby notified that any contract resulting from this RFP is contingent upon funds appropriated by the
cities or by Agencies Board of Directors and that may be appropriated in the future by federal or other sources. In
the event that funding is eliminated or decreased, Agencies reserves the right to terminate any such contract or
modify it accordingly.

2. CONTRACT ADMINISTRATION

To ensure Contract compliance, a contract administration process will be an integral part of Contract. Agency
Contract Administrator and Project Manager will be assigned as contract monitors. The contract administration
process is an audit and feedback system and will be in addition to any of the other policies and procedures
contained in the Contract. The contract administration process is a total quality management tool that requires
the Agency to monitor and assure Contract compliance. No additional cost is anticipated to be incurred by
Contractor by the presence of the contract administration process as long as Contract compliance is maintained.
Except for the more formalized feedback of findings, the normal contractor/user relationship will exist per
Contract terms, and the contract administration process should be transparent.

3. COOPERATION WITH OTHER CONTRACTORS/SUBCONTRACTORS

The Contractor shall fully cooperate with other Agency Contractor(s)/subcontractors and shall assign and carefully
plan and perform its work to accommodate the work of other Agency Contractor(s). The Contractor shall not
intentionally commit or permit any act that will interfere with the performance of work by any other Agency
Contractor(s).

4. CONTRACT CLOSEOUT

At the end of the Contract period, the Agency will review the requirements to ensure all required deliverables
have been met. This includes, but is not limited to submission and acceptance of all reports and inspection and
inventory of all Agency equipment and facilities provided to Contractor for the execution of the Contract.
Contractor shall resolve any or all outstanding issues within 30 days of Contract expiration at which time the
Agency will issue a Notice of Contract Closure to finalize the Contract Closure between both parties. Contractor
shall keep all records pertaining to the service for a minimum of three (3) years after the Contract expiration and
make available said records to the Agency or its agents for audit, with advance notice. In the event of litigation or
claims, all records will be maintained until disposition of the litigation or claim.

Contractor shall cooperate with the Agency or its agents in the Contract closeout process, during the Contract and
after the Contract expiration date. Final payment or part thereof, may be withheld by the Agency until the
Contractor completes or resolves all outstanding issues and Contract closeout process is complete.

5. ASSIGNMENT OR TRANSFER

The Agency retains the right to assign or transfer the Contract. The Agency will provide the Contractor with written
notice sixty (60) days prior to any reassignment or transfer of the Contract. Any resultant Contract shall allow for
assignment of all or part of the specified deliverable items as originally competed and evaluated.

The Contractor shall not assign, transfer or encumber the Contract, , or any portion of the Contract, or rights
granted in the Contract, without the advance written consent of the Agency.
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Neither this Contract, nor any portion thereof, may be assigned by Contractor without the written consent of the
Agency first having been obtained. Any attempt by the Contractor to assign or subcontract any performance of
this Contract without the written consent of the Agency shall be null and void and shall constitute a breach of this
Contract.

6. GOVERNING LAW

The laws of the State of Arizona shall govern the validity, effect, and enforcement of agreement and the
obligations, rights, and remedies of the parties.

7. COMPLIANCE WITH LAWS AND REGULATIONS

The Contractor shall comply with all Federal, State and City laws, statutes, regulations, administrative
requirements, executive orders and ordinances.

Contractor shall adhere to all applicable federal, state, and local laws, regulations, executive orders, and
ordinances applicable to the Work under this Contract.

If any discrepancy or inconsistency is discovered in the Contract in relation to any such requirements of law, the
Contractor shall immediately report the facts to the Agency, in writing.

Should changes to any such applicable federal, state, and local laws, regulations, executive orders, and ordinances
occur after the date of execution of this Contract which in the Contractor’s opinion require a change in the
Contract Amount or time required for the performance of the Work hereunder, the Contractor shall provide
written notification to the Agency.

8. CONTRACTOR LICENSE REQUIREMENT

Contractor shall procure all permits and licenses, and pay all charges and fees necessary and incidental to the
lawful conduct of their business. Contractor shall keep themselves fully informed of existing and future Federal,
State, and Local laws, ordinances and regulations, which in any manner affect the fulfillment of Contract and shall
comply with the same. Contractor is advised to contact the Arizona Registrar of Contractors, Chief of Licensing to
ascertain licensing requirements for a particular contract. Contractor shall identify which license(s), if any, the
Registrar of Contractors requires for performance of the contract.

9. SEVERABILITY

Should one or more of the provisions contained in the Contract be determined to be invalid, illegal, or
unenforceable in any respect, the validity, legality, and enforceability of the remainder of the Contract shall be
unaffected. The affected provision shall be amended or interpreted, if possible, so as to correct the deficiency and
give effect to the intent of the parties.

10. AUTHORIZED REPRESENTATIVES AND NOTICES

Contractor shall designate a representative to represent its organization and act on its behalf. This agent shall
have the authority to make binding and enforceable decisions in the name of Contractor and to accept all notices
that the Agency desires to serve, or that are required by the Contract to be served, on the Contractor. At the start
of the work, Contractor shall advise The Agency, in writing, of the name, address, and telephone number (both
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day and night) of such designated agent. Contractor shall notify The Agency promptly of any changes in this
designation.

The Agency will likewise designate its representative and will notify Contractor in writing of the name of such
representative and of any subsequent change in such designation.

Any notices provided for hereunder may be served in person on the representative of either party or may be sent
by registered mail to the address of either party.

11. STANDARD WORK SCHEDULE

Work scheduled and performed by Contractor on the Agency’s premises or items delivered to the Agency, shall
conform to publish Agency working hours and shall account for the Agency’s observed holidays.

12. INTERFERENCE WITH OPERATIONS

Contractor shall not interfere with normal operation of the Agency’s facilities or equipment, or the work of any
Contractors or subcontractor on the Agency’s premises. When Contractor anticipates unavoidable interference,
it shall so notify the Agency at least 14 days in advance. Agency’s representative will determine, in advance,
whether such interference is unavoidable and will, if required, establish the necessary procedures under which
the interference will be allowed. Agency will have final determination of priorities in case of conflicts with the
operations of others. Contractor shall not operate any of the Agency’s equipment or control devices or those of
any other Contractor or subcontractor on the Agency's premises, except in the performance of work covered by
Contract or at the direction and under the immediate supervision of Agency’s representative.

13. APPROVALS

As called for in the Contract, Contractor will provide documents for approval by the Agency. Any approval or
conditional approval with comment signifies permission to Contractor to proceed with the work and indicates,
but does not warrant, that the Agency has seen nothing in the document at variance with the Contract. The
Contractor's proceeding with the work prior to this approval is at the Contractor's own risk. Neither approval nor
conditional approval with comment shall relieve Contractor of any of his/her responsibilities under the Contract.

14. CHANGES

Verbal change orders to the Contract are not permitted. No changes in the scope, specifications, character, or
complexity of work shall be made by the Contractor without first receiving written approval by the Agency Chief
Executive Officer or his designee properly defining and limiting any such change. Contractor shall be liable for all
costs resulting from and/or for satisfactorily correcting any specification change not properly ordered by written
modification to the Contract and signed by the Agency Chief Executive Officer or his designee.

Within 14 calendar days after Contractor’s receipt of the written change order request for modification of the
Contract, Contractor shall submit to the Agency Manager of Contracts and Procurement a detailed price schedule
proposal for the work to be performed. This proposal shall be accepted or modified by negotiation between
Contractor and the Agency. At the time both parties shall execute a detailed Contract modification in writing.
Disagreements that cannot be resolved within negotiations shall be resolved in accordance with the contract
disputes clause in Section 25 — Breaches and Dispute Resolution.
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It is distinctly understood and agreed that no claim for payment for work done or materials furnished by the
Contractor outside of these parameters shall be paid by Agency. Any such services or materials furnished by
Contractor without such written order shall be at the risk, cost and expense of the Contractor, and no claim for
compensation for any such services or materials shall be made.

All such changes, which are mutually agreed upon by and between all parties, shall be incorporated in written
change orders to the Contract. All such change orders shall state any increase or decrease in the amount of the
compensation for the change in the work.

15. VERBAL AGREEMENTS

No prior, current, or post-award verbal conversations or agreement(s) with any officer, agent, or employee of the
Agency shall affect or modify any terms or obligations of this RFP or any contract that may result from this
procurement. Oral explanations or instructions will not be binding.

16. LEGAL WORKER REQUIREMENTS

By entering the contract, Contractor warrants compliance with A.R.S. 41-4401, A.R.S. 23-214, the Federal
Immigration and Nationality Act (FINA), and all other federal immigration laws and regulations.

Agency retains the legal right to inspect the records and any other documents of any Contractor or subcontractor
employee who works on the contract to ensure that the Contractor or subcontractor is complying with the FINA.

17. IMMIGRATION REFORM AND CONTROL ACTO OF 1986 (IRCA) REQUIRED

Contractor understands and acknowledges that the IRCA applies to it. Contractor agrees to comply with the IRCA
on performing under the Contract and to permit the Agency inspection of their personnel records to verify such
compliance.

18. LEGAL COMPLAINCE

To the extent applicable, Agency and Contractor each warrant compliance with any and all applicable
governmental restrictions, regulations and rules of duly constituted authorities having jurisdiction over transit
services provided via this Contract, and all applicable employment laws, rules and regulations, including to the
extent applicable, the Fair Labor Standards Act, the Walsh-Healey Act, Arizona Executive Order No. 99-4, and the
Arizona Fair and Legal Employment Act, along with all laws, rules and regulations attendant thereto. Parties
acknowledge that a breach of this warranty is a material breach of this Contract and parties are subject to penalties
for violation(s) of this provision, including termination of this Contract. Contractor and Agency each retain the
right to inspect the documents of any and all Contractors, and subcontractor performing work and/or services
relating to this Contract to ensure compliance with this warranty. Any and all costs associated with inspections
are the sole responsibility of the party subject to inspection. Agency and Contractor each hereby agree to
indemnify, defend and hold each other harmless for, from and against all losses and liabilities arising from any
and all violations thereof. In addition, the parties each certify that it does not have a scrutinized business operation
in either Iran or Sudan.

19. CONFLICTS OF INTEREST

The Contractor shall not engage the services in connection with this Agreement of any present or former employee
of Agency or any Contractor thereto who was involved as a decision maker in the selection or approval processes
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or who negotiated and/or approved billings or contract modifications for this Agreement. The Contractor agrees
that, to the best of its knowledge, no public or private interest exists and none shall be acquired directly or
indirectly which would conflict in any manner with the performance of this Agreement.

Without limiting the generality of A.R.S. § 38-501 et seq., no member, officer, employee of the Agency or member
of its governing body during his/her tenure or for three years thereafter, shall have any interest, direct or indirect,
in this Agreement or the proceeds thereof. This Agreement is subject to termination pursuant to A.R.S. §38-511.

20. EQUAL EMPLOYMENT OPPORTUNITY

In connection with this procurement, the Contractor will take affirmative action to ensure that all applicants are
considered for employment and that employees are treated during an application process and through
employment without regard to their race, color, religion, sex, sexual orientation or domestic partnership, national
origin, age, marital status, being disabled or disadvantaged, or any war-era veteran status. Such action shall
include, but not be limited to, the following: employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and, selection for
training, including apprenticeship.

The Contractor will furnish all necessary information and reports and will permit access to its books, records, and
accounts by Agency for the purposes of investigation to ascertain compliance with the nondiscrimination/
disadvantaged business provisions of any resultant Contract.

21. NON-DISCRIMINATION

The Agency has agreed to abide by the assurance found in 49 CFR Part 26.13(a) and required by the U. S.
Department of Transportation. As a condition of this Contract, the Agency shall require each contract signed by
the Agency with Contractor, and each subcontract signed by the Contractor with a subcontractor, to include the
following assurance:

“The contractor, subcontractor, or sub-recipient shall not discriminate on the basis of race, color, national
origin, sex or creed in the performance of this Contract. The Contractor shall carry out applicable
requirements of 49 CFR Parts 21 and 26 in the award and administration of USDOT-assisted contracts.
Failure by the Contractor to carry out these requirements is a material breach of this Contract which may
result in the termination of this Contract or such other remedy as Agency deems appropriate.”

22. AFFIRMATIVE ACTION IN EMPLOYMENT

Any Offeror performing under this Contract shall not discriminate against any worker, employee, or any member
of the public because of race, creed, color, religion, sex or national origin, nor otherwise commit an unfair
employment practice. The Offeror will take affirmative action to ensure that applicants are employed and that
employees are dealt with during employment without regard to their race, creed, color, religion, sex or national
origin. Such action shall include, but not be limited to the following: employment, upgrade, demotion, or transfer;
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship. The Offeror further agrees that this clause will be incorporated in all
subcontracts entered into with suppliers of materials or services, and all labor organizations furnishing skilled,
unskilled, and union labor, or who may perform any such labor or services in connection with this Contract.
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23. PROHIBITED INTEREST

Without limiting the generality of ARS §38-501 etc. seq., no member, officer, employee of Agencies or member of
its governing body during his/her tenure or for one year thereafter, shall have any interest, direct or indirect, in
any resultant contract or the proceeds thereof.

24. NONCOMPLIANCE

In the event of the Contractor's noncompliance with the nondiscrimination/disadvantaged business provisions of
any resultant Contract, Agency shall impose such Contract sanctions as it may determine to be appropriate,
including but not limited to:

Withholding payments under the Contract until the Contractor complies; and/or,
Cancellation, termination, or suspension of the Contract in whole or in part
25. BREACHES AND DISPUTE RESOLUTION

Applicability to Contracts

This section contains provisions or conditions, which will allow for administrative, contractual, or legal remedies
in instances where Contractors violate or breach contract terms, and provide for such sanctions and penalties as
may be appropriate. This may include provisions for bonding, penalties for late or inadequate performance,
retained earnings, liquidated damages or other appropriate measures.

Flow Down

The Breaches and Dispute Resolutions requirements in this section flow down to all tiers.

Disputes

Disputes arising in the performance of contract, which are not resolved by agreement of the parties, shall be
decided in writing by the authorized representative of the Agency Chief Executive Officer. This decision shall be
final and conclusive unless within ten (10) days from the date of receipt of its copy, Contractor mails or otherwise
furnishes a written appeal to Agency Chief Executive Officer. In connection with any such appeal, Contractor shall
be afforded an opportunity to be heard and to offer evidence in support of its position. The decision of Agency
Chief Executive Officer shall be binding upon Contractor and Contractor shall abide by the decision.

Performance During Dispute

Unless otherwise directed by Agency Chief Executive Officer or Designee, Contractor shall continue performance
under Contract while matters in dispute are being resolved.

Claims for Damages

Should either party to the Contract suffer injury or damage to person or property because of any act or omission
of the party or of any of his/her employees, agents or others for whose acts he is legally liable, a claim for damages
therefore shall be made in writing to such other party within a reasonable time after the first observance of such
injury or damage and in any event in accordance with A.R.S. Title 12.
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Unless Contract provides otherwise, all claims, counterclaims, disputes and other matters in question between
Agency and Contractor arising out of or relating to this Contract or its breach will be decided in a court of
competent jurisdiction within the State of Arizona.

Rights and Remedies

The duties and obligations imposed by the Contract documents and the rights and remedies available there under
shall be in addition to and not a limitation of any duties, obligations, rights and remedies otherwise imposed or
available by law. No action or failure to act by Agency or Contractor shall constitute a waiver of any right or duty
afforded any of them under the Contract, nor shall any such action or failure to act constitute an approval of or
acquiescence in any breach thereunder, except as may be specifically agreed in writing.

Additional Requirement

If at any time during the Contract period, the Contractor fails to render services of reasonably proper quality or
has substantially failed to perform, keep and observe any of the terms, covenants, or conditions herein contained
on the part of the Contractor to be performed, the Agency may give the Contractor written notice to correct such
conditions or cure such default and if such condition or default shall continue for ten (10) days after receipt of
said written notice, then and in that event, Contract shall cease and expire. In the event of such termination, the
Contractor shall immediately return that portion of the advance not applied as a credit against reimbursable
expenses.

26. TERMINATION FOR CONVENIENCE

Performance under this Agreement may be terminated by Agency in accordance with this clause in whole or, in
part, whenever Agency shall elect. Any such termination shall be effected by delivery to Contractor of a Notice of
Termination specifying the extent to which performance under this Agreement is terminated, and the date upon
which such termination becomes effective. Upon receipt of any such notice, Contractor shall, unless the notice
requires otherwise:

e incur no further obligations in connection with the terminated work, and,

¢ on the date set forth in the notice of termination, the contractor will stop work to the extent
specified.

* terminate outstanding orders and subcontracts as they relate to the terminated work.

* settle the liabilities and claims arising out of the termination of subcontracts and orders
connected with the terminated work.

The Agency may direct the Contractor to assign the contractor’s right, title, and interest under terminated orders
or subcontracts to Agency. The Contractor must still complete the work not terminated by the notice of
termination and may incur such obligations as are necessary to do so.

Agency may require the Contractor to transfer title and deliver to the Agency in the manner and to the extent
directed by the Agency:

* any completed supplies; and
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e such partially completed supplies and materials, parts, as the Contractor has specifically produced
or specially acquired for the performance of the terminated part of this contract. The Contractor
shall, upon direction of the Agency, protect and preserve property in the possession of the
Contractor in which the Agency has an interest.

Agency shall be liable only for payment under the payment provisions of the Contract for services rendered before
the effective date of termination.

27. TERMINATION FOR DEFAULT

Agency may, by written Notice of Default to the Contractor, terminate the whole or any part of contract, if
Contractor fails to perform the services within the time specified herein or any extension thereof; or if Contractor
fails to perform any of the other material provisions of the contract or so fails to make progress as to materially
endanger performance of contract in accordance with its terms and in either of these two circumstances does not
cure such failure within a period of 10 days (or such longer period as the Chief Executive Officer may authorize in
writing) after receipt of notice from the Chief Executive Officer specifying such failure.

If the contract is terminated in whole or in part for default, Agency may procure, upon such terms and in such
manner as it may deem appropriate, supplies or services similar to those so terminated. Contractor shall be liable
to the Agency for any excess costs for such similar supplies or services and shall continue the performance of this
contract to the extent not terminated under the provisions of this clause.

Except with respect to defaults of subcontractor, Contractor shall not be liable for any excess costs if the failure
to perform the contract arises out of causes beyond the control and without the fault or negligence of the
Contractor. If the failure to perform is caused by the default of a subcontractor and if such default arises out of
causes beyond the control of both Contractor and subcontractor and without the fault or negligence of either of
them, Contractor shall not be liable for any excess costs for failure to perform, unless the supplies or services to
be furnished by the subcontractor were obtainable from other sources in sufficient time to permit Contractor to
meet the required delivery schedule.

Payment for completed services delivered to and accepted by Agency, shall be at the contract price. Agency may
withhold from amounts otherwise due Contractor for such completed deliveries/services such sum as the Agency
determines to be necessary to protect itself against loss because of outstanding liens or claims of former lien
holders.

If, after notice of termination of contract under the provisions of this clause, it is determined for any reason that
Contractor was not in default under the provisions of this clause or that the default was excusable under the
provisions of this clause, the rights and obligations of the parties shall be the same as if the notice of termination
had been issued pursuant to termination for the convenience of the Agency.

The rights and remedies of Agency provided in this clause shall not be exclusive and are in addition to any other
rights and remedies provided by law or under contract.

28. AMERICANS WITH DISABILITIES ACT

Pursuant to federal regulations promulgated under the authority of The Americans With Disabilities Act, 28 C.F.R.
§ 35.101 et seq., the Contractor understands and agrees that it shall not cause any individual with a disability to
be excluded from participation in this Contract or from activities provided for under this Contract on the basis of
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the disability. As a condition of accepting this contract, the Contractor agrees to comply with the "General
Prohibitions Against Discrimination," 28 C.F.R. § 35.130, and all other regulations promulgated under Title Il of
The Americans With Disabilities Act which are applicable to all benefits, services, programs, and activities provided
by the Agency through contracts with outside Contractors.

The Contractor shall be responsible for and agrees to indemnify and hold harmless the Agency from all losses,
damages, expenses, claims, demands, suits, and actions brought by any party against the Agency as a result of the
Contractor's failure to comply with the provisions of subparagraph an above.

29. OWNERSHIP OF WORK

All reports, drawing plans, specifications and other materials prepared, or in the process of being prepared, for
the delivery of the Buses to be provided by the proposer shall be and are the property of Agency and the Agency
shall be entitled access to, and copies of during the progress of the work.

30. CONFIDENTIALITY

This Agreement creates an exclusive and perpetual license for Agency to copy, use, modify, reuse, or sub-license
any and all copyrights and designs embodied in plans, specifications, studies, drawings, estimates, work product,
data and other documents or works of authorship fixed in any tangible medium of expression, including but not
limited to, physical drawings or data magnetically or otherwise recorded on computer diskettes, which are
prepared or caused to be prepared by Contractor under this Agreement (“Documents & Data”).

Contractor shall require all subcontractors to agree in writing that Agency is granted an exclusive and perpetual
license for any Documents & Data the subcontractor prepares under this Agreement.

Contractor represents and warrants that Contractor has the legal right to grant the exclusive and perpetual license
for all such Documents & Data. Contractor makes no such representation and warranty in regard to Documents &
Data which were prepared by design professionals other than Contractor or provided to Contractor by Agency.

Agency shall not be limited in any way in its use of the Documents & Data at any time, provided that any such use
not within the purposes intended by this Agreement shall be at Agency’s sole risk.

31. INTELLECTUAL PROPERTY

In addition, Agency shall have and retain all right, title and interest (including copyright, patent, trade secret and
other proprietary rights) in all plans, specifications, studies, drawings, estimates, materials, data, computer
programs or software and source code, enhancements, documents, and any and all works of authorship fixed in
any tangible medium or expression, including but not limited to, physical drawings or other data magnetically or
otherwise recorded on computer media (“Intellectual Property”) prepared or developed by or on behalf of
Contractor under this Agreement as well as any other such Intellectual Property prepared or developed by or on
behalf of Contractor under this Agreement.

Agency shall have and retain all right, title and interest in Intellectual Property developed or modified under this
Agreement whether or not paid for wholly or in part by Agency, whether or not developed in conjunction with
Contractor, and whether or not developed by Contractor. Contractor will execute separate written assignments
of any and all rights to the above referenced Intellectual Property upon request of Agency.
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Contractor shall also be responsible to obtain in writing separate written assignments from any subcontractor or
agents of Contractor of any and all right to the above referenced Intellectual Property. Should Contractor, either
during or following termination of this Agreement, desire to use any of the above-referenced Intellectual Property,
it shall first obtain the written approval of Agency.

All materials and documents which were developed or prepared by the Contractor for general use prior to the
execution of this Agreement and which are not the copyright of any other party or publicly available and any other
computer applications, shall continue to be the property of the Contractor. However, unless otherwise identified
and stated prior to execution of this Agreement, Contractor represents and warrants that it has the right to grant
the exclusive and perpetual license for all such Intellectual Property as provided herein.

Agency further is granted by Contractor a non-exclusive and perpetual license to copy, use, modify or sub-license
any and all Intellectual Property otherwise owned by Contractor which is the basis or foundation for any
derivative, collective, insurrectional, or supplemental work created under this Agreement.

Agency and its agents reserve the right to reproduce any and all documentation produced by the Contractor,
whether such documentation is the Contractor’s standard documentation or such documentation is prepared
specifically for the work covered by the Contract, for distribution at Agency’s will, despite any notice to the
contrary appearing on the documentation.

32. PUBLIC RECORDS/CONFIDENTIALITY

The proposal submitted by Contractor becomes the exclusive property of Agency. Proposals will not be publicly
opened. Proposals and evaluations will be kept confidential throughout the procurement process. Subject to
applicable laws and Agency procurement policies, financial information required to be submitted to establish
financial responsibility and other financial data shall be handled as confidential data and utilized on a “need-to-
know” basis for proposal evaluation. Reasonable efforts will be made to avoid disclosure except as necessary for
evaluation.

Offerors shall specifically designate and clearly label “CONFIDENTIAL” any and all materials, including financial
data, or portions thereof which they deem to contain trade secrets or other proprietary information, which is
exempt from public inspection and copying. The Offeror shall provide the legal basis for the exemption to Agency
upon request. If a proposal does not clearly identify the “CONFIDENTIAL” portions, Agency will not notify the
Offeror that its proposal will be made available per a Public Records Request. If a request is made for disclosure
of material or any portion marked “CONFIDENTIAL”, Agency shall determine whether the identified information
is confidential pursuant to the Arizona Revised Statutes §36-664 and the Agency Procurement Policies and
Procedures. If required by law or by an order of a court, Agency may be required to disclose such records or
portions thereof, including without limitation those so marked. If Agency determines that the material is not
exempt and may be disclosed, Agency will notify the Offeror of the request and allow the Offeror ten (10) working
days to take appropriate action. If the Offeror fails or neglects to take such action within said period, the agency
may release the portions of the proposal deemed subject to disclosure. to the extent that the agency withholds
from disclosure all or any portion of the offeror’'s documents at Offeror’s request, Offeror shall agree to fully
indemnify, defend and hold the agency harmless from all damages, penalties, attorneys’ fees and costs the agency
incurs related to withholding information from public disclosure. by submitting a proposal, the Offeror consents
to the procedure outlined in this paragraph and shall have no claim against the agency by reason of actions taken
under this procedure.
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33. PUBLICITY AND ADVERTISING

The Contractor, its Subcontractors and suppliers shall not publish, nor cause to be published any advertisement
or other material, including news releases and technical papers, regarding the subject matter of this Agreement
at any time without the prior written authorization of Agency. The Contractor shall not display any signs, posters,
or any other advertising matter in or on the Work or on or around the Work Site other than those prescribed by
the Agreement or by law without the prior written authorization of Agency. In addition, advertising or other copy
mentioning Agency or quoting the opinions of any of its employees shall not be released before such copy is
approved in writing by Agency before release. Any material proposed for publication must be factual and not state
or imply endorsement by Agency of any firm, service, or product.

34. GOVERNING LAWS

This Agreement shall be governed by the laws of the State of Arizona without reference to conflict of law’s
provisions. To the extent applicable, Agency and Contractor each warrant compliance with any and all applicable
governmental restrictions, regulations and rules of duly constituted authorities having jurisdiction via this
Agreement, and all applicable employment laws, rules and regulations, including to the extent applicable, the Fair
Labor Standards Act, the Walsh-Healey Act, Arizona Executive Order No. 99-4, and the Arizona Fair and Legal
Employment Act, along with all laws, rules and regulations attendant thereto. Parties acknowledge that a breach
of this warranty is a material breach of this Agreement and parties are subject to penalties for violation(s) of this
provision, including termination of this Agreement. Contractor and Agency each retain the right to inspect the
documents of any and all Contractors, subcontractor and sub-subcontractor performing work and/or services
relating to this Agreement to ensure compliance with this warranty. Any and all costs associated with inspections
are the sole responsibility of the party subject to inspection. Agency and Contractor each hereby agree to
indemnify, defend and hold each other harmless for, from and against all losses and liabilities arising from any
and all violations thereof. In addition, the parties each certify that it does not have a scrutinized business operation
in either Iran or Sudan.

35. CODE OF ETHICS AND WRITTEN STANDARDS OF CONDUCT

The Contractor understands that Agency is governed by its Code of Ethics. The Agency’s Code of Ethics and
Standards of Conduct are included in the RFP.

Agency maintains its own written code of conduct governing the performance of their employees engaged in the
award and administration of contracts. No employee, officer, agent, immediate family member, or Board member
of Agency will participate in the selection, award, or administration of a contract supported by FTA funds if a
conflict of interest, real or apparent, would be involved.

Such a conflict would arise when any of the following has a financial or other interest in the firm selected for
award: (1)The employee, officer, agent, or Board member, (2) Any member of his immediate family, (3) His
partner, or (4) An organization that employs, or is about to employ, any of the above. Agency’s officers, employees,
agents, or Board members will neither solicit nor accept gifts, gratuities, favors, or anything of monetary value
from Contractor, potential Contractor, or parties to sub agreements. Agency has minimum rules where the
financial interest is not substantial or the gift is an unsolicited item of nominal intrinsic value. To the extent
permitted by state or local law or regulations, such standards of conduct provide for penalties, sanctions, or other
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disciplinary action for violation of such standards by Agency’s officers, employees, or agents, or by Contractor or
their agents.

No member, officer or employee of Agency or member of its governing body during his/her tenure or for one year
thereafter, shall have any interest, direct or indirect, in any resultant Contract or the proceeds thereof.

36. SUBSTANCE ABUSE

If specified within the scope of work the Contractor agrees to establish and implement a drug and alcohol testing
program that complies with 49 CFR Parts 653 and 654, produce any documentation necessary to establish its
compliance with Parts 655 et. seq., and permit any authorized representative of the United States Department of
Transportation or its operating administrations, the State Oversight Agency of Arizona, or the City of Phoenix, to
inspect the facilities and records associated with the implementation of the drug and alcohol testing program as
required under 49 CFR Parts 653 and 654 and review the testing process. The Contractor agrees further to certify
annually its compliance with Parts 655 and to submit the Management Information System (MIS) reports before
March 15 to Agency. To certify compliance the Contractor shall use the "Substance Abuse Certifications" in the
"Annual List of Certifications and Assurances for Federal Transit Administration Grants and Cooperative
Agreements," which is published annually in the Federal Register.

37. INDEPENDENT CONTRACTOR

Under the terms of this Agreement, the Contractor is an independent Contractor and has and retains full control
and supervision of the services performed by and full control over the employment and direct compensation and
discharge of all persons, other than Agency employees, assisting in the performance of the work hereunder. The
Contractor agrees to be solely responsible for all matters relating to wages, hours of work, working conditions and
payment of employees, including compliance with social security, all payroll taxes and withholdings,
unemployment compensation, and all other requirements relating to such matters.

The Contractor agrees to be responsible for its own acts and those of its subordinates, employees and any and all
Subcontractors, if any, during the life of this Agreement.

If the Contractor is comprised of more than one legal entity, each such entity shall be jointly and severally liable
hereunder.

Agency and the Contractor acknowledge that although Agency shall oversee and monitor the Contractor, Agency
will not control the day-to-day operations of the Contractor or any of its Subcontractors. Agency shall not
determine means, methods, techniques, procedures or safety precautions and programs in connection with the
Contractor’s and Subcontractor performance under this Agreement, which shall solely be the responsibility and
obligation of the Contractor.

Improper Exercise of Authority. It is further understood and agreed that the Contractor shall not in any way
exercise any portion of the authority or powers of the Agency and shall not make a contract or commitment, or
in any way represent itself as an agent of the Agency beyond the scope of this Agreement unless expressly
authorized, in writing, by Agency.

Covenants Against Contingent Fees. The Contractor warrants that it has not employed or retained any company
or person, to solicit or secure this Agreement, and that it has not paid or agreed to pay any company or person,
other than a bona fide employee working solely for the Contractor, any fee, commission, percentage, brokerage
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fee, gift, or any other consideration, contingent upon or resulting from the award or making of this Agreement.
The preceding sentence does not apply to Contracts entered into with Subcontractors for the performance of
Professional Services as permitted under this Agreement. For breach or violation of this warranty, Agency shall
have the right to annul this Agreement without liability, or in its discretion, to deduct from the Contract Price or
consideration, or otherwise recover the full amount of such fee, commission, percentage, brokerage fee, gift or
contingent fee.

38. PRIME CONTRACTOR RESPONSIBILITIES

The selected Contractor will be required to assume responsibility for all work offered in their proposal whether or
not they produce them. Further, Agency will consider the selected Contractor to be the sole point of contact with
regard to contractual matters.

39. INSPECTION OF WORK

All work (which term in this section includes services performed, and material utilized in the performance of work)
shall be subject to inspection and test by the Agency to the extent practicable at all times and places during the
term of the contract. The Agency shall have the right to enter the Contractor's premises for the purpose of
inspecting and auditing all data and records which pertain to the Contractor's performance under the contract.
The Agency, the City of Phoenix (as federal designated recipient of FTA funds) and agents of their choice shall also
have the right to enter the Contractor's premises for the purpose of inspecting vehicles purchased with FTA funds.

If any work performed hereunder is not in conformity with the requirements of the contract, the Agency shall
have the right to require the Contractor to perform the work again in conformity with such requirements at the
Contractor's expense. When the work to be performed is of such a nature that the defect cannot be corrected by
re performing the work, the Agency shall have the right to (1) require the Contractor to immediately take all
necessary steps to ensure future performance of the work in conformity with the requirements of the contract;
and (2) reduce the contract price to reflect the reduced value of the work performed. In the event the Contractor
fails promptly to perform the work again or take necessary steps to ensure future performance of the work in
conformity with the requirements of the contract, the Agency shall have the right to have the work performed in
conformity with the contract requirements and charge the Contractor any costs to the Agency that are directly
related to the performance of such work, or to terminate this contract for default.

No completion of any audit or inspection by the Agency constitutes a representation that operations or equipment
are in compliance with any federal, state or local laws. Such responsibility is solely that of the Contractor.

40. AUDIT AND INSPECTION OF RECORDS

The Contractor shall permit the authorized representative of the United States Department of Transportation and
of the Comptroller General of the United States to inspect and audit all data and records of the Contractor relating
to its performance and its subcontracts, if any, under this contract with which Federal funds are used from the
date of the contract through and until the expiration of three years after completion of the contract. The
inspection and audit provided in this section does not include an audit of the manufacturer's cost and/or profit,
with the exception of single bid or sole source situations.
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41. FORCE MAJEURE

Neither party shall be responsible for delays or failures in performance resulting from events beyond their control.
Such events shall include, but not be limited to, acts of God, riots, acts of war, epidemics, unusual and unavoidable
delays in delivery, unusually severe weather, governmental acts or omissions of governmental entities, fire,
communication line failures, or power failures. Based upon any such event, Contractor may be entitled to a Change
Order for extra time and cost, but shall not be entitled to an increase in Fee.

42. LOBBY PROHIBITION

Pursuant to Arizona Revised Statutes 41-1233 and Agency Policy, no person, Contractor, or entity of any sort,
public or private shall:

Retain or employ another person to promote or oppose legislation for compensation contingent in whole or in
part upon the passage or defeat of any legislation, or the approval or veto of any legislation by the governor, and

Accept employment or render service for compensation on a contingent basis.

Lobby the legislature, the Agency Board, or any other public body or official for compensation within one year
after the person ceases to be a member of the Senate or House of Representatives.

In any manner seek to improperly influence the vote or decision of any member of the legislature, Agency Board
or Committee, or any other public body, official, or Agency employee, through any means.

43, INTEGRATION CLAUSE

This Agreement, together with any attachments hereto, represent the entire agreement between the Parties and
supersedes all prior negotiations, representations or agreements, either written or oral.

Nothing contained in this Agreement shall create a contractual relationship with or cause of action in favor of a
third party against either Agency or the Consultant.

- End -
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1. NO FEDERAL GOVERNMENT OBLIGATIONS TO THIRD PARTIES

Valley Metro and CONTRACTOR acknowledge and agree that, notwithstanding any concurrence by the Federal
Government in or approval of the solicitation of this underlying contract, absent the express written consent by
the Federal Government, the Federal Government is not a party to this contract and shall not be subject to any
obligations or liabilities to the Valley Metro, CONTRACTOR, or any other party (whether or not a party to that
contract) pertaining to any matter resulting from the underlying contract.

The CONTRACTOR agrees to include the above clause in each subcontract financed in whole or in part with Federal
assistance provided by FTA. It is further agreed that the clause shall not be modified, except to identify the
subcontractor who will be subject to its provisions.

2. FALSE OR FRAUDULENT STATEMENTS OR CLAIMS - CIVIL AND CRIMINAL FRAUD

The CONTRACTOR acknowledges that the provisions of the Program Fraud Civil Remedies Act of 1986, as
amended, 31 U.S.C. § 3801 et seq. and U.S. DOT regulations, "Program Fraud Civil Remedies," 49 C.F.R. Part 31,
apply to its actions pertaining to this Project. Upon execution of the underlying contract, the CONTRACTOR
certifies or affirms the truthfulness and accuracy of any statement it has made, it makes, it may make, or causes
to be made, pertaining to the underlying contract or the FTA assisted project for which this contract work is being
performed. In addition to other penalties that may be applicable, the CONTRACTOR further acknowledges that if
it makes, or causes to be made, a false, fictitious, or fraudulent claim, statement, submission, or certification, the
Federal Government reserves the right to impose the penalties of the Program Fraud Civil Remedies Act of 1986
on the CONTRACTOR to the extent the Federal Government deems appropriate.

The CONTRACTOR also acknowledges that if it makes, or causes to be made, a false, fictitious, or fraudulent claim,
statement, submission, or certification to the Federal Government under a contract connected with a project that
is financed in whole or in part with Federal assistance originally awarded by FTA under the authority of 49 U.S.C.
chapter 53, the Government reserves the right to impose the penalties of 18 U.S.C. § 1001 and 49 U.S.C. § 5323(l)
on the CONTRACTOR, to the extent the Federal Government deems appropriate.

The CONTRACTOR agrees to include the above two clauses in each subcontract financed in whole or in part with
Federal assistance provided by FTA. It is further agreed that the clauses shall not be modified, except to identify
the subcontractor who will be subject to the provisions.

3. ACCESS TO THIRD PARTY CONTRACT RECORDS

A. Record Retention - The CONTRACTOR will retain, and will require its subcontractors of all tiers to retain,
complete and readily accessible records related in whole or in part to the contract, including, but not
limited to, data, documents, reports, statistics, sub-agreements, leases, subcontracts, arrangements,
other third party agreements of any type, and supporting materials related to those records.

B. Retention Period - The CONTRACTOR agrees to comply with the record retention requirements in
accordance with 2 C.F.R. § 200.333. The CONTRACTOR shall maintain all books, records, accounts and
reports required under this Contract for a period of not less than three (3) years after the date of
termination or expiration of this Contract, except in the event of litigation or settlement of claims arising
from the performance of this Contract, in which case records shall be maintained until the disposition of
all such litigation, appeals, claims or exceptions related thereto.
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C. Access to Records - The CONTRACTOR agrees to provide sufficient access to FTA and its contractors to
inspect and audit records and information related to performance of this contract as reasonably may be
required.

D. Access to the Sites of Performance - The CONTRACTOR agrees to permit FTA and its contractors access to
the sites of performance under this Contract as reasonably may be required.

4. CHANGES TO FEDERAL REQUIREMENTS

The CONTRACTOR shall at all times comply with all applicable FTA regulations, policies, procedures and directives,
including without limitation those listed directly or by reference in the FTA Master Agreement between Valley
Metro (through the City of Phoenix) and FTA, as they may be amended or promulgated from time to time during
the term of this contract. CONTRACTOR's failure to so comply shall constitute a material breach of this contract.

5. CIVIL RIGHTS LAWS AND REGULATIONS

Valley Metro is an Equal Opportunity Employer. As such, Valley Metro agrees to comply with all applicable Federal
civil rights laws and implementing regulations. Apart from inconsistent requirements imposed by Federal laws or
regulations, Valley Metro agrees to comply with the requirements of 49 U.S.C. § 5323(h) (3) by not using any
Federal assistance awarded by FTA to support procurements using exclusionary or discriminatory specifications.

Under this Contract, the CONTRACTOR shall at all times comply with the following requirements and shall include
these requirements in each subcontract entered into as part thereof.

A. Nondiscrimination - In accordance with Federal transit law at 49 U.S.C. § 5332, the CONTRACTOR agrees
that it will not discriminate against any employee or applicant for employment because of race, color,
religion, national origin, sex, disability, or age. In addition, the CONTRACTOR agrees to comply with
applicable Federal implementing regulations and other implementing requirements FTA may issue.

B. Race, Color, Religion, National Origin, Sex - In accordance with Title VII of the Civil Rights Act, as amended,
42 U.S.C. § 2000e et seq., and Federal transit laws at 49 U.S.C. § 5332, the CONTRACTOR agrees to comply
with all applicable equal employment opportunity requirements of U.S. Department of Labor (U.S. DOL)
regulations, "Office of Federal Contract Compliance Programs, Equal Employment Opportunity,
Department of Labor," 41 C.F.R. chapter 60, and Executive Order No. 11246, "Equal Employment
Opportunity in Federal Employment," September 24, 1965, 42 U.S.C. § 2000e note, as amended by any
later Executive Order that amends or supersedes it, referenced in 42 U.S.C. § 2000e note. The
CONTRACTOR agrees to take affirmative action to ensure that applicants are employed, and that
employees are treated during employment, without regard to their race, color, religion, national origin,
or sex (including sexual orientation and gender identity). Such action shall include, but not be limited to,
the following: employment, promotion, demotion or transfer, recruitment or recruitment advertising,
layoff or termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. In addition, the CONTRACTOR agrees to comply with any implementing requirements FTA
may issue.

C. Age - In accordance with the Age Discrimination in Employment Act, 29 U.S.C. §§ 621-634, U.S. Equal
Employment Opportunity Commission (U.S. EEOC) regulations, “Age Discrimination in Employment Act,”
29 C.F.R. part 1625, the Age Discrimination Act of 1975, as amended, 42 U.S.C. § 6101 et seq., U.S. Health
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and Human Services regulations, “Nondiscrimination on the Basis of Age in Programs or Activities
Receiving Federal Financial Assistance,” 45 C.F.R. part 90, and Federal transit law at 49 U.S.C. § 5332, the
CONTRACTOR agrees to refrain from discrimination against present and prospective employees for reason
of age. In addition, the CONTRACTOR agrees to comply with any implementing requirements FTA may
issue.

D. Disabilities - In accordance with section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. §
794, the Americans with Disabilities Act of 1990, as amended, 42 U.S.C. § 12101 et seq., the Architectural
Barriers Act of 1968, as amended, 42 U.S.C. § 4151 et seq., and Federal transit law at 49 U.S.C. § 5332, the
CONTRACTOR agrees that it will not discriminate against individuals on the basis of disability. In addition,
the CONTRACTOR agrees to comply with any implementing requirements FTA may issue.

6. TERMINATIONS (APPLICABLE TO CONTRACTS GREATER THAN $10,000)

Termination for Convenience - Valley Metro, by written notice, may terminate this contract, in whole or in part,
when it is in the Government's interest. If this contract is terminated, Valley Metro shall be liable only for payment
under the payment provisions of this contract for services rendered before the effective date of termination.

If this contract is terminated while the CONTRACTOR has possession of Valley Metro goods, the CONTRACTOR
shall, upon direction of Valley Metro, protect and preserve the goods until surrendered to Valley Metro or its
agent. The CONTRACTOR and Valley Metro shall agree on payment for the preservation and protection of goods.
Failure to agree on an amount will be resolved under the Dispute clause.

Termination for Default - If the CONTRACTOR fails to pick up the commodities or to perform the services, including
delivery services, within the time specified in this contract or any extension or if the CONTRACTOR fails to comply
with any other provisions of this contract, Valley Metro may terminate this contract for default. Valley Metro shall
terminate by delivering to the CONTRACTOR a Notice of Termination specifying the nature of default. The
CONTRACTOR will only be paid the contract price for services performed in accordance with the manner of
performance set forth in this contract.

If it is later determined by Valley Metro that the CONTRACTOR had an excusable reason for not performing, such
as a strike, fire, or flood, events which are not the fault of or are beyond the control of the CONTRACTOR, Valley
Metro, after setting up a new delivery of performance schedule, may allow the CONTRACTOR to continue work,
or treat the termination as a termination for convenience.

Opportunity to Cure - Valley Metro in its sole discretion may, in the case of a termination for breach or default,
allow the CONTRACTOR [an appropriately short period of time] in which to cure the defect. In such case, the notice
of termination will state the time period in which cure is permitted and other appropriate conditions

If CONTRACTOR fails to remedy to Valley Metro's satisfaction the breach or default of any of the terms, covenants,
or conditions of this Contract within [ten (10) days] after receipt by CONTRACTOR of written notice from Valley
Metro setting forth the nature of said breach or default, Valley Metro shall have the right to terminate the
Contract without any further obligation to CONTRACTOR. Any such termination for default shall not in any way
operate to preclude Valley Metro from also pursuing all available remedies against CONTRACTOR and its sureties
for said breach or default.
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Waiver of Remedies for any Breach - In the event that Valley Metro elects to waive its remedies for any breach by
CONTRACTOR of any covenant, term or condition of this Contract, such waiver by Valley Metro shall not limit
Valley Metro's remedies for any succeeding breach of that or of any other term, covenant, or condition of this
Contract.

7. INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS

The preceding provisions include, in part, certain Standard Terms and Conditions required by the U.S. Department
of Transportation (DOT), whether or not expressly set forth in the preceding contract provisions. All contractual
provisions required by DOT, as set forth in FTA Circular 4220.1F and are hereby incorporated by reference.
Anything to the contrary herein notwithstanding, all FTA mandated terms shall be deemed to control in the event
of a conflict with other provisions contained in the contract. CONTRACTOR shall not perform any act, fail to
perform any act, or refuse to comply with any requests of Valley Metro that would cause Valley Metro to be in
violation of the FTA terms and conditions.

8. DEBARMENT AND SUSPENSION (APPLICABLE TO CONTRACTS GREATER THAN $25,000)

The CONTRACTOR shall comply and facilitate compliance with U.S. DOT regulations, “Non-procurement
Suspension and Debarment,” 2 C.F.R. part 1200, which adopts and supplements the U.S. Office of Management
and Budget (U.S. OMB) “Guidelines to Agencies on Government-Wide Debarment and Suspension (Non-
procurement),” 2 C.F.R. part 180. These provisions apply to each contract at any tier of $25,000 or more, and to
each contract at any tier for a federally required audit (irrespective of the contract amount), and to each contract
at any tier that must be approved by an FTA official irrespective of the contract amount. As such, the CONTRACTOR
shall verify that its principals, affiliates, and subcontractors are eligible to participate in this federally funded
contract and are not presently declared by any Federal department or agency to be:

a) Debarred from participation in any federally assisted Award;

b) Suspended from participation in any federally assisted Award;

c) Proposed for debarment from participation in any federally assisted Award;
d) Declared ineligible to participate in any federally assisted Award;

e) Voluntarily excluded from participation in any federally assisted Award; or
f) Disqualified from participation in any federally assisted Award.

By signing and submitting its bid or proposal, the bidder or proposer certifies as follows:

The certification in this clause is a material representation of fact relied upon by Valley Metro. If it is later
determined by Valley Metro that the CONTRACTOR knowingly rendered an erroneous certification, in addition to
remedies available to Valley Metro, the Federal Government may pursue available remedies, including but not
limited to suspension and/or debarment. The CONTRACTOR agrees to comply with the requirements of 2 C.F.R.
part 180, subpart C, as supplemented by 2 C.F.R. part 1200, while this offer is valid and throughout the period of
any contract that may arise from this offer. The CONTRACTOR further agrees to include a provision requiring such
compliance in its lower tier covered transactions.

9. BUY AMERICA

The CONTRACTOR agrees to comply with 49 U.S.C. 5323(j) and 49 C.F.R. part 661 which provide that Federal funds
may not be obligated unless all steel, iron, and manufactured products used in FTA funded projects are produced
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in the United States, unless a waiver has been granted by FTA or the product is subject to a general waiver. General
waivers are listed in 49 C.F.R. § 661.7, and include final assembly in the United States for 15 passenger vans and
15 passenger wagons produced by Chrysler Corporation, microcomputer equipment, and software. Separate
requirements for rolling stock are set out at 49 U.S.C. 5323(j)(2)(C) and 49 C.F.R. § 661.11.

CONTRACTOR, as a condition of responsiveness, shall complete and submit the Buy America Certification Form
with their submittal.

10. RESOLUTION OF DISPUTES, BREACHES, OR OTHER LITIGATION (APPLICABLE TO CONTRACTS GREATER
THAN $100,000)

A. Dispute Resolution: Disputes arising in the performance of this Contract which are not resolved by
agreement of the parties shall be decided in writing by the authorized representative of Valley Metro’s
Chief Executive Officer. This decision shall be final and conclusive unless within ten (10) days from the
date of receipt of its copy, the CONTRACTOR mails or otherwise furnishes a written appeal to the Chief
Executive Officer. In connection with any such appeal, the CONTRACTOR shall be afforded an opportunity
to be heard and to offer evidence in support of its position. The decision of the Chief Executive Officer
shall be binding upon the CONTRACTOR and the CONTRACTOR shall abide by the decision.

B. Performance During Disputes: Unless otherwise directed by Valley Metro, CONTRACTOR agrees that
notwithstanding the existence of any dispute between the parties, insofar as is possible, under the terms
of the contract, the CONTRACTOR will continue to perform the obligations required of the CONTRACTOR
during the continuation of any such dispute unless enjoined or prohibited by an Arizona Court of
competent jurisdiction.

C. Rights and Remedies: The duties and obligations imposed by the Contract Documents and the rights and
remedies available thereunder shall be in addition to and not a limitation of any duties, obligations, rights

and remedies otherwise imposed or available by law. No action or failure to act by Valley Metro or
CONTRACTOR shall constitute a waiver of any right or duty afforded any of them under the Contract, nor
shall any such action or failure to act constitute an approval of or acquiescence in any breach thereunder,
except as may be specifically agreed in writing.

11. LOBBYING (APPLICABLE TO CONTRACTS GREATER THAN $100,000)

Byrd Anti-Lobbying Amendment, 31 U.S.C. 1352, as amended by the Lobbying Disclosure Act of 1995, P.L. 104-65
[to be codified at 2 U.S.C. § 1601, et seq.] - Contractors who apply or bid for an award of $100,000 or more shall
file the certification required by 49 CFR part 20, "New Restrictions on Lobbying." Each tier certifies to the tier
above that it will not and has not used Federal appropriated funds to pay any person or organization for
influencing or attempting to influence an officer or employee of any agency, a member of Congress, officer or
employee of Congress, or an employee of a member of Congress in connection with obtaining any Federal
contract, grant or any other award covered by 31 U.S.C. 1352. Each tier shall also disclose the name of any
registrant under the Lobbying Disclosure Act of 1995 who has made lobbying contacts on its behalf with non-
Federal funds with respect to that Federal contract, grant or award covered by 31 U.S.C. 1352. Such disclosures
are forwarded from tier to tier up to the recipient.

CONTRACTOR, as a condition of responsiveness, shall complete and submit the Lobbying Certification Form with
their submittal.
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CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (APPLICABLE TO CONTRACTS GREATER
THAN $100,000)

The CONTRACTOR agrees:

* It will not use any violating facilities;

* It will report the use of facilities placed on or likely to be placed on the U.S. EPA “List of Violating
Facilities;”

* It will report violations of use of prohibited facilities to FTA; and

* It will comply with the inspection and other requirements of the Clean Air Act, as amended, (42
U.S.C. §§ 7401 — 7671q); and the Federal Water Pollution Control Act as amended, (33 U.S.C. §§
1251-1387).

The CONTRACTOR shall also include these requirements in each subcontract exceeding $150,000 financed in
whole or part with federal assistance provided by FTA.

13.

CARGO PREFERENCE

Cargo Preference — use of United States-Flag Vessels - The CONTRACTOR agrees:

14.

A. To use privately owned United States-Flag commercial vessels to ship at least 50 percent of the gross

tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to the underlying contract to the extent such
vessels are available at fair and reasonable rates for United States-Flag commercial vessels;

To furnish within 20 working days following the date of loading for shipments originating within the United
States or within 30 working days following the date of leading for shipments originating outside the United
States, a legible copy of a rated, "on-board" commercial ocean bill-of-lading in English for each shipment
of cargo described in the preceding paragraph to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590 and to Valley Metro (through the
CONTRACTOR in the case of a subcontractor's bill-of-lading.)

To include these requirements in all subcontracts issued pursuant to this contract when the subcontract
may involve the transport of equipment, material, or commodities by ocean vessel.

FLY AMERICA
Definitions. As used in this clause--

“International air transportation” means transportation by air between a place in the United States and a
place outside the United States or between two places both of which are outside the United States.

“United States” means the 50 States, the District of Columbia, and outlying areas.
“U.S.-flag air carrier” means an air carrier holding a certificate under 49 U.S.C. Chapter 411.

When Federal funds are used to fund travel, Section 5 of the International Air Transportation Fair
Competitive Practices Act of 1974 (49 U.S.C. 40118) (Fly America Act) requires CONTRACTORs, recipients,
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and others use U.S.-flag air carriers for U.S. Government-financed international air transportation of
personnel (and their personal effects) or property, to the extent that service by those carriers is available.
It requires the Comptroller General of the United States, in the absence of satisfactory proof of the
necessity for foreign-flag air transportation, to disallow expenditures from funds, appropriated or
otherwise established for the account of the United States, for international air transportation secured
aboard a foreign-flag air carrier if a U.S.-flag air carrier is available to provide such services.

C. If available, the CONTRACTOR, in performing work under this contract, shall use U.S.-flag carriers for
international air transportation of personnel (and their personal effects) or property.

D. Inthe event that the CONTRACTOR selects a carrier other than a U.S.-flag air carrier for international air
transportation, the CONTRACTOR shall include a statement on vouchers involving such transportation
essentially as follows:

Statement of Unavailability of U.S. - Flag Air Carriers - International air transportation of persons (and
their personal effects) or property by U.S.-flag air carrier was not available or it was necessary to use
foreign-flag air carrier service for the following reasons. See FAR § 47.403. [State reasons]:

End of Statement

E. The CONTRACTOR shall include the substance of this clause, including this paragraph (E), in each
subcontract or purchase under this contract that may involve international air transportation.

15. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT (APPLICABLE TO CONTRACTS GREATER THAN
$100,000)

For all contracts in excess of $100,000 that involve the employment of mechanics or laborers, the CONTRACTOR
shall comply with the Contract Work Hours and Safety Standards Act (40 U.S.C. §§ 3701-3708), as supplemented
by the DOL regulations at 29 C.F.R. part 5. Under 40 U.S.C. § 3702 of the Act, the CONTRACTOR shall compute the
wages of every mechanic and laborer, including watchmen and guards, on the basis of a standard work week of
40 hours. Work in excess of the standard work week is permissible provided that the worker is compensated at a
rate of not less than one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the
work week. The requirements of 40 U.S.C. § 3704 are applicable to construction work and provide that no laborer
or mechanic be required to work in surroundings or under working conditions which are unsanitary, hazardous or
dangerous. These requirements do not apply to the purchase of supplies or materials or articles ordinarily
available on the open market, or to contracts for transportation or transmission of intelligence.

In the event of any violation of the clause set forth herein, the CONTRACTOR and any subcontractor responsible
therefor shall be liable for the unpaid wages. In addition, the CONTRACTOR and subcontractor shall be liable to
the United States (in the case of work done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated damages shall be computed with respect to
each individual laborer or mechanic, including watchmen and guards, employed in violation of this clause in the
sum of $10 for each calendar day on which such individual was required or permitted to work in excess of the
standard workweek of forty hours without payment of the overtime wages required by this clause.
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The FTA shall upon its own action or upon written request of an authorized representative of the Department of
Labor withhold or cause to be withheld, from any moneys payable on account of work performed by the
CONTRACTOR or subcontractor under any such contract or any other Federal contract with the same prime
CONTRACTOR, or any other federally-assisted contract subject to the Contract Work Hours and Safety Standards
Act, which is held by the same prime CONTRACTOR, such sums as may be determined to be necessary to satisfy
any liabilities of such CONTRACTOR or subcontractor for unpaid wages and liquidated damages as provided in this
section.

The CONTRACTOR or subcontractor shall insert in any subcontracts the clauses set forth in this section and also a
clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime
CONTRACTOR shall be responsible for compliance by any subcontractor or lower tier subcontractor with the
clauses set forth in this agreement.

Contract Work Hours and Safety Standards for Awards Not Involving Construction - The CONTRACTOR shall comply
with all federal laws, regulations, and requirements providing wage and hour protections for non-construction
employees, in accordance with 40 U.S.C. § 3702, Contract Work Hours and Safety Standards Act, and other
relevant parts of that Act, 40 U.S.C. § 3701 et seq., and U.S. DOL regulations, “Labor Standards Provisions
Applicable to Contracts Covering Federally Financed and Assisted Construction (also Labor Standards Provisions
Applicable to Non-construction Contracts Subject to the Contract Work Hours and Safety Standards Act),” 29 C.F.R.
part 5.

The CONTRACTOR shall maintain payrolls and basic payroll records during the course of the work and shall
preserve them for a period of three (3) years from the completion of the contract for all laborers and mechanics,
including guards and watchmen, working on the contract. Such records shall contain the name and address of
each such employee, social security number, correct classifications, hourly rates of wages paid, daily and weekly
number of hours worked, deductions made, and actual wages paid.

Such records maintained under this paragraph shall be made available by the CONTRACTOR for inspection,
copying, or transcription by authorized representatives of the FTA and the Department of Labor, and the
CONTRACTOR will permit such representatives to interview employees during working hours on the job.

The CONTRACTOR shall require the inclusion of the language of this clause within subcontracts of all tiers.
16. SAFE OPERATION OF MOTOR VEHICLES

Seat Belt Use - The CONTRACTOR is encouraged to adopt and promote on-the-job seat belt use policies and
programs for its employees and other personnel that operate company-owned vehicles, company- rented
vehicles, or personally operated vehicles. The terms “company-owned” and “company-leased” refer to vehicles
owned or leased either by the CONTRACTOR or Valley Metro.

Distracted Driving - The CONTRACTOR agrees to adopt and enforce workplace safety policies to decrease crashes
caused by distracted drivers, including policies to ban text messaging while using an electronic device supplied by
an employer, and driving a vehicle the driver owns or rents, a vehicle Contactor owns, leases, or rents, or a
privately-owned vehicle when on official business in connection with the work performed under this agreement.
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17. PRE-AWARD AND POST-DELIVERY AUDITS OF ROLLING STOCK PURCHASES

CONTRACTOR agrees to comply with 49 U.S.C. § 5323(m) and FTA's implementing regulation at 49 C.F.R. Part 663.
The CONTRACTOR shall comply with the Buy America certification(s) submitted with its offer. The CONTRACTOR
agrees to participate and cooperate in any pre-award and post-delivery audits performed pursuant to 49 C.F.R.
Part 663 and related FTA guidance.

18. BUS TESTING

CONTRACTOR [Manufacturer] agrees to comply with the Bus Testing. The requirements under 49 U.S.C. 5318(e)
and FTA's implementing regulation at 49 C.F.R. part 665 to ensure that the requisite testing is performed for all
new bus models or any bus model with a major change in configuration or A-15 components, and that the bus
model has achieved a passing score. Upon completion of the testing, the CONTRACTOR shall obtain a copy of the
bus testing reports from the operator of the testing facility and make that report(s) publicly available prior to final
acceptance of the first vehicle by the grantee

19. ENERGY CONSERVATION

The CONTRACTOR shall comply with mandatory standards and policies relating to energy efficiency which are
contained in the state energy conservation plan issued in compliance with the Energy Policy and Conservation Act.

20. COMPLIANCE WITH ITS NATIONAL ARCHITECTURE (APPLICABLE FOR ITS PROJECTS)

The CONTRACTOR agrees to conform to the National Intelligent Transportation Systems (ITS) Architecture
requirements of 23 U.S.C. § 517(d), unless it obtains an exemption from those requirements, and follow FTA
Notice, “FTA National ITS Architecture Policy on Transit Projects,” 66 Fed. Reg. 1455, January 8, 2001, and all other
applicable federal guidance.

21. VETERANS EMPLOYMENT

CONTRACTOR shall give a hiring preference, to the extent practicable, to veterans (as defined in U.S.C. Section
2108 of Title 5) who have the requisite skills and abilities to perform the construction work required under the
contract. This requirement shall not be understood, construed or enforced in any manner that would require an
employer to give a preference to any veteran over any equally qualified applicant who is a member of any racial
or ethnic minority, female, an individual with a disability, or a former employee

22. DISADVANTAGED BUSINESS ENTERPRISE

A. Policy - Valley Metro has established a Disadvantaged Business Enterprise (DBE) Program in accordance
with regulations of the U.S. Department of Transportation (DOT), 49 CFR Part 26. As Valley Metro has
received Federal financial assistance from the Department of Transportation, and as a condition of
receiving this assistance, Valley Metro has signed an assurance that it will comply with 49 CFR Part 26. It
is the policy of Valley Metro to ensure that DBEs, as defined in part 26, have an equal opportunity to
receive and participate in DOT-assisted Contracts.

B. CONTRACTOR and Subcontractor Obligation - CONTRACTOR and/or Subcontractor shall not discriminate
on the basis of race, color, national origin, or sex in the performance of this Contract. The CONTRACTOR
shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted
Contracts. Failure by the CONTRACTOR to carry out these requirements is a material breach of this
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Contract, which may result in the termination of this Contract or such other remedy as Valley Metro
deems appropriate.

23. PRIVACY ACT

The CONTRACTOR agrees to comply with, and assures the compliance of its employees with the information
restrictions and other applicable requirements of the Privacy Act of 1974, 5 U.S.C. § 552a. Among other things,
CONTRACTOR agrees to obtain the express consent of the Federal Government before CONTRACTOR or its
employees operate a system of records on behalf of the Federal Government. CONTRACTOR understands that the
requirements of the Privacy Act, including the civil and criminal penalties for violation of that Act, apply to those
individuals involved, and that failure to comply with the terms of the Privacy Act may result in termination of the
underlying contract.

The CONTRACTOR also agrees to include these requirements in each subcontract to administer any system records
on behalf of the Federal Government financed in whole or in part with Federal assistance provided by FTA.

24. NOTIFICATION OF FEDERAL PARTICIPATION

This contract is funded by local government and federal transit administration funds. CONTRACTOR shall conform
to all applicable FTA regulations and requirements as if all funds involved were FTA funds.

25. FEDERAL FUNDING LIMITATION

The CONTRACTOR understands that funds to pay for CONTRACTOR's performance under this Contract are
anticipated to be made available from the United States Department of Transportation through the Federal Transit
Administration (FTA). All funds must be approved and administered by FTA. Valley Metro’s obligation hereunder
is payable from funds that are appropriated and allocated by FTA for the performance of this Contract. If funds
are not allocated, or ultimately are disapproved by FTA, Valley Metro may terminate or suspend CONTRACTOR's
services without penalty. Valley Metro shall notify CONTRACTOR promptly in writing of the non-allocation, delay,
or disapproval of funding.

~End --
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Special Note to Offerors: The following sections in this Exhibit address form, fit and functionality of the
neighborhood circulator bus and in certain cases the term “shall” is used, actual dimensions, operating
characteristics, brand name products or manufacturers are identified in this document. Should a Offeror
not exactly meet the dimensions, operating characteristics or is not able to provide the exact brand name
product or manufacturer, then it shall utilize the provisions in Exhibit B, Paragraph 22, Section Il
Exceptions, and Attachment M under Request for Substitution and Attachment O of the solicitation to
submit its proposal.
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1. BACKGROUND AND PROJECT OVERVIEW

The City of Tempe provides a high-frequency, fare-free, neighborhood circulator service as a key component
of the multi-modal, regional transit network. The goal of the neighborhood circulator system is to connect
Tempe’s residential neighborhoods to major activity centers, including Arizona State University’s Tempe
campus, and other transit modes within the City.

The neighborhood circulator system operates on a combination of residential neighborhood and arterial
streets. On neighborhood and collector streets, the routes use “flag stops”, which means that the driver will
pick up and drop off passengers anywhere along the route provided it is safe to do so. On major arterial
streets, designated bus stops are used. The specific routes and operating parameters are determined through
a rigorous community engagement process, which helps to build support and instill a sense of local pride and
ownership in the service. The system is heavily utilized by Tempe residents, students, and visitors to the City
and the routes exhibit some of the highest transit ridership volumes in the Phoenix metropolitan region.

In alignment with the City of Tempe’s sustainability initiatives, the neighborhood circulator buses must be
alternatively fueled, low-emission or zero-emission vehicles.

The high passenger loading conditions and frequent stops, complex routing through narrow residential streets
and traffic calming measures and the area’s harsh southwest desert climate present a challenging duty cycle
for the neighborhood circulator vehicles. Currently, a combination of medium-duty CNG cutaway vehicles and
30’ CNG heavy-duty transit vehicles are utilized. The goal of this procurement is to select a vehicle that best
meets the needs of the neighborhood circulator system while addressing the current operational challenges.

Proposers may submit multiple vehicle solutions for consideration. The proposed solution shall be designed
for one of the following FTA-Service Life Categories:

A. 5years
B. 7 years
C. 10years
D. 12years

The Agency reserves the right to award to a single proposer or to multiple proposers, in either one single
service life category or multiple service life categories as outlined above.

2. COMPLIANCE REQUIREMENTS

The Bus Manufacturer shall comply with all applicable federal, state and local regulations. These shall include,
but not be limited to, Federal ADA as well as state and local accessibility, safety and security requirements.
Local regulations are defined as those below the state level.

The bus shall meet all applicable FMVSS and shall accommodate all applicable FMCSR regulations in effect at
the date of manufacture. The manufactured bus shall meet all Federal Transit Administration (FTA) Buy
America and Transit Vehicle Manufacturer requirements.
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3. REFERENCED PUBLICATIONS

The documents or portions thereof referenced within this Exhibit shall be considered part of the requirements
of the bus specification. All references are assumed to be the most current version; however, it is the
responsibility of the bus manufacturer to ensure the most current revision is used to determine final
requirements of its proposal and the resulting contract.

4. OVERALL REQUIREMENTS

The bus manufacturer shall ensure that their proposed solution is a service proven design and the application
and installation of major bus sub-components and systems are compliant with all such sub-components
vendors’ requirements and recommendations. Components used in the vehicle shall be of a proven design
suitable for transit service in the greater Phoenix region environment. Components that are experimental in
nature or limited production are not acceptable. Agency may waive this requirement on any bid order or
partial bid order at its discretion. Components or manufacturers that are considered unacceptable according
to this requirement may be tested by the Agency at its discretion. The Agency will be the sole determiner of
the test criteria required.

5. NEIGHBORHOOD CIRCULATOR BUS DUTY CYCLE

The operating profile for the City’s neighborhood circulator vehicles encompasses a variety of routing patterns
comprised of neighborhood residential, collector, and major arterial roadways. The vehicle will be capable of
traversing narrow residential streets and will be compatible with the City’s traffic calming infrastructure
including but not limited to: chicanes, speed humps, speed tables, valley gutters, raised landscape medians
and buffered bicycle lanes. Detailed route information is included in (EXHIBIT R).

Table 5.1 details three example daily vehicle schedules to include total distance operated, total duration
operated, total scheduled idle time, and average operating (in service) speed. The vehicle will attain the
necessary operating range without refueling mid-shift, regardless of operator driving habits and prior to any
degradation of vehicle performance.

Vehicle Schedule | Total Distance (mi) | Total Duration | Idle Duration | Average Operating
(hours) (hours) Speed (mph)

Example 1 125.4 16.7 4.6 10.3

Example 2 206.3 17.5 2.4 13.7

Example 3 216.8 14.7 1.8 16.8

Table 5.1: Example Neighborhood Circulator Daily Vehicle Schedule (Block) Assignments
6. OPERATING ENVIROMENT

The neighborhood circulator bus shall achieve normal operation in ambient temperature ranges of 289F to
1239F, at relative humidity between 8% and 45%, and at altitudes up to 1,100 feet above sea level.
Degradation of performance due to atmospheric conditions shall be minimized at temperatures below 28°F,
above 123°F. The worst grade encountered will be 7% for approximately 320 feet.

The interior climate control system shall maintain both operator and passenger comfort in ambient
temperature ranges of 282F to 1239F, at relative humidity between 8% and 45%, and at altitudes up to 1,100
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feet above sea level. Degradation of performance due to atmospheric conditions shall be minimized at
temperatures below 28°F, above 123°F.

7. NOISE

Airborne noise generated by the bus and measured from either side shall not exceed 80dBA under full power
acceleration when operated at 0 to 35 mph at curb weight. The maximum noise level generated by the bus
pulling away from a stop at full power shall not exceed 83 dBA. The bus-generated noise at curb idle shall not
exceed 65dBA. If the noise contains an audible discrete frequency, a penalty of 5 dBA shall be added to the
sound level measured. The Contractor shall comply with the exterior noise requirements defined in local laws
and ordinances identified by the Agency and SAEJ366.

Vehicle subcomponents will be selected and configured to reduce exterior noise pollution whenever possible.
Consideration should be given to brake friction material, engine cooling fan system, air system purge valve
selection, and air brake release valves (if equipped). Offeror is encouraged to include options to lower noise
levels. Identifying any options that may be available at additional cost (not standard).

8. DIMENSIONS

Physical Size

Neighborhood Circulator Bus

In order to preserve the character of Tempe’s residential communities, all efforts will be made to minimize
the physical dimensions of the neighborhood circulator vehicle. With the exception of exterior mirrors, marker
and signal lights, bumpers, fender skirts, washers, wipers and rub rails, the bus shall be limited by the following
dimensions at static conditions and design height.

* Body Length
o Minimum: 20 feet
o Maximum: 32 feet
* Body Width
o Minimum: 80 inches
o Maximum: 102 inches
*  Maximum Overall Height: 140 inches, includes all rigid roof mounted items such as HVAC, exhaust,
fuel system and cover, etc.
*  Turning Radius: 360” maximum outside at bumper

8.1 Interior Headroom

Headroom above the aisle and at the centerline of the aisle seats shall be no less than 78 inches. At the
centerline of the window seats, headroom shall be no lower than 65 inches.

8.2 Weight Capacity

The vehicle will be structurally designed to operate safely while under crush loading conditions in which all
seated positions are occupied by passengers and all open floor space is occupied by standing passengers.
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When fueled to capacity, a crush loading condition will not cause the vehicle to exceed the manufacturer-
specified GVWR.

9. SERVICE LIFE AND MAINTENANCE
9.1 Service Life

Various vehicle manufacturer-specified and FTA/Altoona-tested duty cycles may be submitted for
consideration, pending compliance with the specifications herein, including but not limited to passenger
capacity and GVWR requirements, operating range, and size constraints. Cost will be evaluated based on
“cost per FTA- Service life category”. The vehicle manufacturer will specify the minimum useful life
requirements as established through FTA testing for each vehicle proposed.

9.2 Maintenance and Inspection

In the event a requirement to use special tools is unavoidable, the contractor shall provide the part number
and cost to purchase said tool in the optional components section of this proposal. The manufacture shall
also provide a recommended spare parts listing for any items with long lead times.

9.3 Interchangeability

Any one component or unit used in the construction of these buses shall be an exact duplicate in design,
manufacture, and assembly for each bus in each order group in this Contract.

10. VEHICLE PERFORMANCE
10.1 Power Requirements

Propulsion system and drive train shall provide power to enable the bus to meet the defined acceleration,
top speed, and gradability requirements, and operate all propulsion-driven accessories.

10.2 Top Speed

The bus shall be governed at 65 M.P.H. road speed for emergency and passing maneuvers on a straight,
level road at GVWR with all accessories operating.

10.3  Gradability

Gradability requirements shall be met on grades with a dry commercial asphalt or concrete pavement at
GVWR with all accessories operating. The propulsion system and drive train shall enable the bus to achieve
and maintain a speed of 40 mph on a 2-1/2 percent ascending grade and 15 M.P.H. on a 10 percent
ascending grade.

10.4  Acceleration

The acceleration shall meet the requirements below and shall be sufficiently gradual and smooth to prevent
throwing standing passengers off-balance. Acceleration measurement shall commence when the
accelerator is depressed — (ldle Start.)

MAXIMUM IDLE START ACCELERATION TIMES ON A LEVEL SURFACE
(Vehicle weight = GVWR, 50-State Power Plant)

EXHIBIT G — TECHNICAL SPECIFICATIONS Page 6 of 25



TEMPE CIRCULATOR VEHICLES

‘ - REQUEST FOR SOLUTION
. l® RFS No. EN-20001
VALLEY
METRO
SPEED TIME
(MPH) (SEC)
10 5.0
20 1
30 18
40 30

10.5 Operating Range

The operating range of the coach run on the design operating profile shall be at least 250 miles with full fuel
capacity.

11. DRIVETRAIN
11.1  Engine

The Heavy Duty engine shall be designed to operate for not less than 60% of the FTA-specified vehicle
minimum useful life miles without major failure or significant deterioration. Components of the fuel injector
and/or control system shall be designed to operate for not less than 30% of the FTA-specified vehicle
minimum useful life miles without replacement or major service. Mileage intervals are based on the design
duty cycle and environment profile defined in Sections 5 and 6.

Diagnostic reader device connector ports, suitably protected against dirt and moisture, shall be provided in
operator’s area and near or inside engine compartment. The onboard diagnostic system shall inform the
operator via visual and/or audible alarms when out-of-parameter conditions exist for vital engine functions.

The engine control system shall protect the engine against progressive damage. The on-board diagnostic
system shall monitor conditions critical for safe operation and automatically de-rate power and/or speed
and initiate engine shutdown as needed. The on-board shall trigger a visual and audible alarm to the
operator when the engine control unit detects a malfunction and the engine protection system is activated.
Automatic shutdown shall only occur when parameters established for the functions below are exceeded:

e Coolant Level

* Coolant Temperature
e Qil Pressure

e Qil Temperature

A control shall be available to the operator, to allow temporary override (30-45 seconds) of the engine
protection/shutdown system if engine power is required to move the bus in emergency conditions. The
number of temporary override activations shall be limited to five times per incident.
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11.2  Cooling Systems

The cooling systems shall be of sufficient capability to maintain all engine and transmission fluids and engine
intake air at safe, continuous operating temperatures during the most severe operations possible in our
extreme desert southwest operating environment as listed in sections 5 and 6. If electric cooling fans are
proposed, the electric cooling fans control system shall be able to communicate through 11939 CAN data
link and designed with reversing capability to assist in debris removal. The electric fans control system shall
be designed with a fail-safe mode of “fan on.”

The cooling system shall be equipped with a water filter, capable of automatic release of supplemental
additives into the coolant system. OAT (Organic Acid Technology) coolants are not acceptable.

All hoses shall be secured with premium, constant tension stainless steel clamps that provide a complete
360° seal.

11.3  Engine Air Filtration System

The Contractor shall provide an engine air filtration system designed to effectively protect the engine in our
extreme desert operating environment. The air filtration system shall effectively eliminate any intrusion of
all particulate matter following the filtering elements.

11.4  Transmission

The transmission shall be designed to operate for not less than 60% of the FTA-specified vehicle useful life
miles without major failure or significant deterioration, when based on the design duty cycle and
environment profile defined in Sections 5 and 6. The transmission shall be multiple speed, automatic shift
with torque converter, retarder and electronic controls. Transmissions shall be equipped with fuel saving
automatic idle shift features.

Diagnostic reader device connector ports, suitably protected against dirt and moisture, shall be provided in
operator’s area and near or inside engine compartment. The onboard diagnostic system shall inform the
operator via visual and/or audible alarms when out-of-parameter conditions exist for vital transmission
functions and automatically de-rate power and/or speed and initiate shutdown as needed.

The transmission shall have an auto neutral feature that shall cause it to automatically and immediately
shift to “Neutral” whenever the transmission is left in gear and the parking brake is applied. This system
shall also automatically shift the transmission to “Neutral,” after a 5-minute delay, whenever the entry/exit
door brake interlock is applied.

A brake pedal application shall be required by the operator to engage forward or reverse range from the
neutral position to prevent sudden acceleration of the bus from a parked position.

11.5 Retarder
The multi-stage application retarder shall be throttle activated.

An “On/Off” switch shall be provided outside of the drivers’ controls area to disable operation. Location
shall be approved by the Agency.
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12. SERVICE

13.

14.

An engine hour meter, engine oil pressure gauge, coolant temperature gauge, voltmeter gauge and
transmission oil temperature gauge shall be provided in the engine compartment.

Exhaust temperature warning lights shall also be provided if applicable.

Engine oil, transmission oil and coolant filler caps shall be hinged to the filler neck and closed with spring
pressure or positive locks.

All fluid fill locations shall be properly labeled to help ensure correct fluid is added. All lubricant sumps shall
be fitted with magnetic-type, external, hex head, drain plugs.

A cooling system standard pressure gauge (non-oil filled) with an operating range of 0-30 psi shall be installed
to monitor static and operating pressures. In addition, a spring loaded, push button type valve to safely release
pressure or vacuum in the cooling system shall be provided.

Test ports shall be provided for the air intake, exhaust, power steering, charge-air (pre- and post turbo, if
equipped).

Air filter restriction indicator shall be provided.

Sampling ports shall also be installed to take samples of engine oil and transmission fluid.
All sampling ports shall be easily accessible.

PROPULSION SYSTEM

Fuel capacity shall be sufficient to meet the required operating range as stated in Section 12 without
exceeding the estimated curb weight of the bus configuration/specifications.

The bus shall be alternatively fueled, and the propulsion system must be considered low-emission or zero-
emission. Propulsion systems reliant solely upon diesel or unleaded gasoline fuels will not be considered.

The agency’s fueling infrastructure is configured to dispense compressed natural gas (CNG), liquified natural
gas (LNG), ultra-low-sulfur diesel (ULSD), and unleaded gasoline. Additional fuel types or propulsion systems
will be considered, however the contractor must also submit estimated infrastructure improvement costs for
on-site fueling if additional infrastructure will be necessary.

The fuel filler shall be located on the curbside of the bus. The filler cap shall be retained to prevent loss and
shall be recessed into the body so that spilled fuel will not run onto the outside surface of the bus.

The fueling port receptacle access door shall be equipped with an interlock sensor which disables the engine
starting system when the access door is open, to prevent drive-aways. The interlock shall be of the type such
that if the sensor fails, the bus will not start.

EMISSIONS/EXHAUST

Exhaust gases and waste heat shall be discharged from the roadside of the bus.
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15. SUSPENSION
15.1  Lubrication

All elements of steering, suspension, and drive systems requiring scheduled lubrication shall be provided
with grease fittings conforming to SAE Standard J534.

15.2  Kneeling

If a low-floor style application is proposed, a kneeling system shall lower the entrance(s) of the bus a
minimum of 2 inches during loading or unloading operations regardless of load up to GVWR. The kneeling
drop height shall be adjustable.

Brake and Throttle interlock shall prevent movement when the bus is kneeled. The kneeling control shall be
disabled when the bus is in motion.

An indicator visible to the driver shall be illuminated until the bus is raised to a height adequate for safe
street travel. An audible warning alarm will sound simultaneously with the operation of the kneeler to alert
passengers and bystanders. A warning light mounted near the curbside of the front door, minimum 3"
diameter, amber lens shall be provided that will blink when the kneel feature is activated. Kneeling shall not
be operational while the wheelchair ramp is deployed or in operation.

15.3  Wheels

Wheels and rims shall be hub-piloted bright finish aluminum rims and shall resist rim flange wear. All wheels
shall be interchangeable and shall be removable without a puller. Wheels shall be compatible with tires in
size and load-carrying capacity. All wheels and tires shall be balanced.

Valve stem extensions shall be provided for all inside rear tires. This is to allow a service worker to air all
tires without having to go underneath the bus.

15.4 Tires

The bus manufacture will provide all mounted tires and wheels plus one mounted and balanced spare per
bus. The buses shall be equipped with tires as appropriate for the bus design and top speed requirements.
A tire pressure monitoring system shall be included.

15.5 Hubometer

A Stemco Data Trac programmable hubometer shall be included and mounted on the right rear outer drive
axle wheel. Hubometer shall be programmed to the appropriate tire size prior to customer delivery.

16. STEERING
16.1  Front Axle

The front axle shall be equipped with sealed, oiled type front wheel bearings. Axle bearings shall be
equipped with overheat sensing capability.
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16.2  Turning Radius
Outside body corner turning radius for a neighborhood circulator bus shall not exceed 30 feet.
16.3  Steering Wheel — General

The steering wheel rim diameter shall be padded or shaped for firm grip with comfort for long periods of
time.

16.4  Steering Wheel Tilt
The steering wheel shall have a tilt adjustment range of no less than 35-degrees.
16.5 Steering Wheel Telescopic Adjustment

The steering wheel shall have a minimum telescopic adjustment of 2.5-inches and a minimum low-end
position of 29 inches above floor height measured from the top of the rim of the steering wheel in the
horizontal position to the cab floor at the heel point.

17. REAR AXLE

The drain plug shall be magnetic type, external hex head of a standard size.

The rear wheel bearings shall be oil lubricated for improved life performance standards.
18. BRAKES

The bus shall be equipped with brake discs where available.

The brake system material and design shall be selected to absorb and dissipate heat quickly so the heat
generated during braking operation does not glaze brake linings or generate unwanted noise.

18.1  Parking/Emergency Brake

For air brake applications, bus manufacture shall provide operator valve handles constructed of metal
design as opposed to plastic, for extended durability.

19. PNEUMATIC SYSTEM

If pneumatic vehicle components are proposed, provision shall be made to apply shop air to the bus air
system. A quick disconnect fitting # % x 1- 4AMNPT shall be easily accessible and located in the engine
compartment and near the front bumper area for towing. Retained caps or other provisions, shall be installed
to protect fitting against dirt and moisture when not in use.

19.1  Air System Dryer

If equipped, the air dryer system shall include a replaceable desiccant bed, electrically heated drain, and
activation device.
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20. BODY - GENERAL
20.1 Insulation

The combination of inner and outer panels on the sides, roof, wheel wells and ends of the bus, and any
material used between these panels shall provide a thermal insulation sufficient to aid in the interior
temperature requirements of operating the buses in the extreme desert southwest climate.

21. BODY - STRUCTURE
21.1 Towing
Removal of the bike rack is permitted for attachment of towing devices.
21.2  Jacking
Jacking pads shall be painted safety yellow for ease of identification.
21.3  Hoisting

The bus axles or jacking plates shall accommodate the lifting pads of a 2-post hoist system. Jacking plates,
if used as hoisting pads, shall be designed to prevent the bus from falling off the hoist. Other pads or the
bus structure shall support the bus on jack stands independent of the hoist.

22. EXTERIOR PANELS AND FINISHES
22.1 License Plate Provisions

Provisions shall be made to mount standard size U.S. license plate on the rear of the bus. The license plate
shall be mounted at the lower street side or lower center of the bus and shall not allow a toehold or
handhold for unauthorized riders.

22.2  Bike Rack

The bike rack shall be a Sports Works Apex design or equal, and shall be centered on the front bumper and
installed such that bicycle tires do not come in contact with road surfaces during normal bus operations.
The mounting shall also include a quick release bracket. The rack or any extensions of the rack shall not
obstruct any lighting on the exterior front of the vehicle. Capacity sufficient to transport three bicycles is
preferred.

23. FINISH AND COLOR

Finish shall be a Basecoat/Clear coat System — Two part system basecoat/clear coat low VOC, air dry, stain
resistant polyurethane enamel that is ultraviolet light resistant.

The exact color scheme and graphics will be provided during the pre-construction process; however no more
than three (3) color graphic (excluding clear) will be used. The Agency will provide an example of their
individual brand design for review.
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24.

25.

23.1  Numbering and Signing

All graphics applied to the vehicle interior and exterior shall be adhesive backed, vinyl film, applied in
accordance with the manufacturer's instructions. The location, size, text, color and application shall be
approved by the Agency at the pre-production meeting. Identifying vehicle number decals font shall be
Myriad Bold Condensed and 4” in size. Wherever possible, all interior wall decaling shall be made of metal,
plastic or fiberboard placards and permanently affixed. All exterior decaling shall be edge sealed.

Manufacturer shall detail numbering, lettering and decal locations for the Agency approval during the pre-
build conference process.

EXTERIOR LIGHTING

Commercially available LED (Light Emitting Diode)-type lamps shall be used wherever possible. Two hazard
lamps at the rear of the bus shall be visible from behind when the engine service doors are opened.

Contractor shall integrate daytime running headlights that use minimum voltage.
24.1  Service Area Lighting (Interior and Exterior)

LED lamps shall be provided in the engine and all other compartments where service may be required to
generally illuminate the area for night emergency repairs or adjustments. These service areas shall include,
but not be limited to, the engine compartment, the communication box, junction/apparatus panels and
passenger door operator compartments.

Engine compartment lamps shall be controlled by a switch mounted near the rear start controls.

All other service area lamps shall be controlled by switches mounted on or convenient to the lamp
assemblies. Power to the service area lighting shall be programmable. Power shall latch on with activation
of the switch and shall be automatically discontinued (timed out) after 30 minutes to prevent damage
caused by inadvertently leaving the service area lighting switch in the on position after repairs are made.

INTERIOR PANELS AND FINISHES

The material panel finish shall be smooth in texture to minimize the retention of dust and dirt. The
manufacturer shall warranty all interior paneling against cracking, warping or breakage for a period of no less
than six years. The Agency shall select all interior bulkhead, ceiling, paneling finish and colors during pre-
production conference.

25.1 Operator's Coat Hanger
A suitable hanger shall be installed in a convenient approved location for the operator's overcoat.
25.2  Operator's Drink Holder

A rugged device shall be provided to securely hold the operator's drink container, which may vary widely in
diameter. It must be mounted within easy reach of the operator and must have sufficient vertical clearance
for easy removal of the container. The operator's view of the road must not be obstructed and leakage from
the container must not fall on any switches, gauges or controls.
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25.3  Operator Storage Box

An enclosed operator storage area shall be provided with a positive latching door and lock.
25.4  Floor Covering

The interior floor covering shall be Gerfloor Tarabus or equal.

The floor covering shall have a non-skid walking surface that remains effective in all weather conditions. The
floor covering, as well as transitions of flooring material to the main floor and to the entrance and exit area,
shall be smooth and present no tripping hazards. Seams shall be sealed/welded per manufacturer’s
specifications. The color and pattern shall be consistent throughout the floor covering. The standee line
shall be approximately 2 in. wide and shall extend across the bus aisle. The mobility device securement areas
shall be marked with a square yellow wheelchair symbol molded into the floor covering. The wheelchair
symbol should measure approximately 12” x 12” with a 2” radius on each corner.

The floor shall be easily cleaned and shall be arranged to minimize debris accumulation.

The manufacture color and design will be determined by the Agency at time of pre-build conference.
25.5 Passenger Interior Lighting

LED interior lights shall be provided.

The interior lighting design shall require the approval of the agency.

The first light modules on each side of the coach shall automatically extinguish or dim when the front door
is in the closed position to reduce glare from the seated operators position. The first light modules on each
side of the coach shall illuminate when the front door is opened to provide sufficient light for passengers
who are boarding or alighting.

26. PASSENGER ACCOMMODATIONS
26.1 Passenger Seating

The passenger seating arrangement in the bus shall be such that passenger capacity (seated and standing)
is maximized while optimizing the circulation of passengers boarding and alighting. The vehicle will be
designed to accommodate a minimum total passenger capacity (seated and standing) of 30 passengers. A
combination of forward facing, aisle-facing, and rearward facing seats may be utilized to achieve the
requirements set forth by this section.

Passenger seating components will be Docket 90 compliant whenever possible. The Freedman CitiSeat with
dark grey shell is the approved seat configuration. Alternate seating configurations may be proposed for
approval, including any deviations in design to accommodate wheel wells and mobility device securement
areas. Seat inserts will be padded and upholstered using dimensions nanocide vinyl material in late evening
blue.

All proposers shall submit a copy of their proposed seat layout showing hip-to-knee and foot-room
dimensions, stanchion layout and wheelchair maneuverability layout with the proposal for the purchasing
agency to review.
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26.2  Passenger Assists

Passenger assists in the form of full grip, vertical stanchions or handholds shall be provided for the safety of
standees and for ingress/egress. Passenger assists shall be convenient in location, shape and size for both
the 95th-percentile male and the 5th-percentile female standee. Starting from the entrance door and
moving anywhere in the bus and out the exit door (if equipped), a vertical assist shall be provided either as
the vertical portion of the seat back assist or as a separate item so that a 5th-percentile female passenger
may easily move from one assist to another using one hand and the other without losing support. All
handholds and stanchions at the front doorway and at interior steps for bi-level designs shall be powder-
coated in a high-contrast yellow color.

27. PASSENGER DOORS

The front door shall be located as to allow direct observation of the driver. Electric-powered or air-powered
doors are acceptable; passenger doors will not be manually operated during normal operation.

Passenger doors and doorways shall comply with ADA requirements.
27.1  Door Glazing
The doors panel glazing materials shall have a nominal % inch or 6 mm thick laminated safety glass.
27.2  Door Projection

The exterior projection of the front doors beyond the side of the bus shall be minimized and shall not block
the line of sight of the rear exit door (if equipped) via the curb side mirror when the doors are fully open.
The exterior projection of both doors shall be minimized and shall not exceed 6 in. during the opening or
closing cycles or when doors are fully opened.

27.3  Door Height Above Pavement

It shall be possible to open and close all passenger doors when the bus loaded to gross vehicle weight rating
is knelt and parked with the tires touching an 8in. high curb on a street sloping toward the curb so that the
street-side wheels are 5 in. higher than the right-side wheels.

27.4  Closing Force

Rear doors for passenger entry and exit shall be equipped with a sensitive edge or other obstruction sensing
system.

27.5  Actuators
Doors will not open until bus speed is below 2 m.p.h.

Doors shall open or close completely in not more than 3.5 seconds from the time of control actuation and
shall be subject to the closing force requirements.

27.6  Door Controls
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The door controller shall be located in the operator’s area.

A master door switch which is not within reach of the seated operator when set in the "Off" position shall
close the doors, deactivate the door control system, release the interlocks, and permit only manual
operation of the doors.

An alarm shall sound whenever the rear door (if equipped) is opened or attempted to be opened when rear
doors are not powered.

27.7 Emergency Operation

In the event of an emergency, it shall be possible to manually open doors designated as emergency exits
from inside the bus using a force of no more than 25 Ibs after actuating an unlocking device. The unlocking
device shall be clearly marked as an emergency-only device and shall require two distinct actions to actuate.
The respective door emergency unlocking device shall be accessible from the doorway area. The unlocking
device shall be easily reset by the operator without special tools or opening the door mechanism enclosure.
Doors that are required to be classified as “emergency exits” shall meet the requirements of FMVSS 217.
When the rear door emergency device is actuated, the door interlock throttle system shall return the engine
to idle and the door interlock brake system shall apply to stop the bus. When the front door emergency
device is actuated only the door interlock throttle system shall be actuated. Upon activation of the fire
suppression system, the emergency unlocking device shall unlock the doors at below 2mph.

28. ACCESSIBILITY PROVISIONS
28.1 Mobility Device Loading System

An automatically-controlled, power-operated lift or ramp system compliant to requirements defined in 49
CFR Part 38, Subpart B, §38.23c shall provide ingress and egress quickly, safely, and comfortably, both in
forward and rearward directions, for a passenger in a wheelchair from a level street or curb.

The loading system shall have a minimum free clear width of 32 inches, and a maximum weight capacity of
1,000 Ibs or greater.

An override system shall be provided to allow for manual operation.

A switch shall be provided in the operator’s area to enable and disable the loading system. The lift / ramp
enable switch shall activate the ramp control switch, brake interlock, rear wheelchair symbol light,
deactivate the throttle, and automatically turn on the fast idle.

28.2  Mobility Device Accommodations

A minimum of two forward-facing locations, as close to the mobility device loading system as practical, shall
provide parking space and securement system compliant with ADA requirements for a passenger in a
wheelchair.

Securement areas will be located to permit random access for mobility device boarding and alighting. Each
passenger using a mobility device must be able to board and alight without causing another passenger using
a mobility device secured in the other securement area to be repositioned.
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Each mobility device securement position will be equipped with a four-point mobility device securement
system.

Additional equipment including passenger restraint seat belts, lap belt, and shoulder harnesses shall be
provided for each mobility device passenger.

The purchasing agency shall approve floor plan, mobility device tie down positions, vertical and horizontal
grab rails, type of seats and seating arrangement prior to contract award. Proposer shall provide all layouts
with its proposal for consideration during the evaluation process.

28.3 Interior Circulation

Maneuvering room inside the bus shall accommodate easy travel for a passenger in a wheelchair from the
loading device and from the designated securement area. It shall be designed so that no portion of the
wheelchair protrudes into the aisle of the bus when parked in the designated parking space(s). When the
positions are fully utilized, an aisle space of no less than 20 in. shall be maintained. As a guide, no width
dimension should be less than 34 in. Areas requiring 90deg turns of wheelchairs should have a clearance arc
dimension no less than 45 in., and in the parking area where 180deg turns are expected, space should be
clear in a full 60in. diameter circle. A vertical clearance of 12in. above the floor surface should be provided
on the outside of turning areas for wheelchair footrests.

29. OPERATOR PROVISIONS
A 5 pound multi purpose fire extinguisher, 3A:40B:C complete with mounting bracket shall be provided.

An emergency reflex reflector kit that complies with FMVSS Part 571.125 and is approved by the United States
Department of Transportation shall be provided.

Both the fire extinguisher and reflector kit shall comply with 49 CFR 393.95 and be mounted in a position that
is convenient and accessible to the operator and out of the reach of passengers. Mounting locations require
approval from the Agency.

29.1  Visors

A separate adjustable roller type blind with solid black material sunscreen shall be provided to cover the
driver’s street side windshield. An additional sunscreen of the same type shall be provided for the operator’s
side window. The sunscreens shall be capable of being lowered only to the midpoint of the window and
shall incorporate an operators grab handle no less than 3” in length. When deployed, the screens shall be
secure, and stable. The screens shall not intrude into the operator's field of view due to the motion of the
bus or as a result of air movement. Once lowered, the screens shall remain in the lowered position until
returned to the stowed position by the operator. The use of guide rods in its design is not preferred.

29.2  Accelerator Interlock

To preclude movement of the bus, an accelerator interlock shall lock the accelerator in the closed position
and a brake interlock shall engage the service brake system when the rear door control is activated. Rear
doors shall not open until bus speed is below 2 m.p.h. An accelerator interlock shall lock the accelerator in
the closed position whenever front doors are open.
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30.

31.

29.3  Turn Signal Controls

Floor-mounted, foot-controlled, waterproof, heavy-duty, momentary contact switches are preferred for
turn signal controls.

29.4  High Beam, Hazard, and PA Controls

May be floor mounted, foot controlled, waterproof and heavy duty type contact switches.
29.5 Instrumentation

The instrument panel shall be of modern design.

Wiring shall have sufficient length and be routed to permit service without stretching, disengagement or
chafing the wires underneath the dash panels.

29.6  Visual and Audible Alarms

The bus manufacture shall provide a list of the operator’s dash tell-tale lights and the alarm type
functionality. The Agency shall approve during the evaluation process.

29.7  Windshield Wipers

The bus shall be equipped with electronically synchronized variable speed windshield wipers. A variable
intermittent feature shall be provided to allow adjustment of dual wiper speeds.

OPERATORS SEAT

Operator's seat shall be of a modern proven design with durability and multiple adjusting features for
optimum comfort. The seat shall include a black (3) point lap-shoulder belt with latch buckle located on curb
side.

Seat cover upholstery material shall be heavy duty standard black cloth.

Seat belts shall have an audible warning set to chime any time the bus is placed in a forward gear and the belt
is not properly fastened.

MIRRORS

The bus shall be equipped with two, spilt-pane exterior rearview mirrors. The street-side mirror shall be
mounted as low as possible so as to minimize pedestrian crossing blind spots and provide the operator a view
to the rear along both sides of the bus and shall be adjustable both in the horizontal and vertical directions to
view the rearward scene. The curbside rearview mirror height shall be mounted with emphasis on avoiding
passenger head strikes. Mirrors shall permit the operator to view the highway along both sides of the bus,
including the rear wheels. Both flat and convex mirrors shall be adjustable by a single remote mirror
adjustment switch per assembly. Mirrors shall be firmly attached to the bus to minimize vibration and prevent
loss of adjustment, but not so firmly attached that the bus or its structure is damaged when the mirror is
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struck in an accident. Mirrors shall retract or fold sufficiently to allow bus washing operations. Amber LED turn
signals shall be integrated into the mirror glass or onto the housing of the mirror housing or both upon the
Agency’s discretion, and shall be included as standard.

Location, installation and wiring, including the disconnect plug, of the mirrors shall be approved by the Agency
during the approved equal and evaluation process.

31.1 Interior Mirrors

Convex mirrors shall be provided for the operator to observe passengers throughout the bus without leaving
his seat and without shoulder movement. The operator shall be able to observe passengers in the front and
rear door areas, anywhere in the aisle, and in the rear seats.

A second interior convex mirror shall be installed which will enable the Operator to see the area of the
bumper mounted bike rack. Locations and installation of the mirrors shall be approved by the Agency.

32. WINDOWS
32.1  Windshield

The upper portion of the windshield above the operator's field of view shall have a dark, shaded band with
a minimum luminous transmittance of 6 percent when tested in accordance to ASTM D-1003.

32.2 Operator’s Side Window

The operator shall have the ability to open the operator’s side window for the purpose of providing
ventilation. If a sliding type is proposed, the sash shall not latch upon closing.

The bus manufacture shall provide laminated glazing materials that are proven to deflect the highest
amount of solar heat to maximize the Operators comfort in our desert southwest climate. These
specifications including tint values shall be provided to the Agency during the evaluation process.

32.3 Side Windows

The bus manufacture shall provide glazing materials that are proven to deflect the highest amount of solar
heat in order to maximize the passengers comfort in our desert southwest climate. These specifications
including construction type and tint values shall be provided to the Agency during the evaluation process.

Passenger side windows will be openable with inward-opening or sliding transom panels.

All glazing material that is aft of the standee line shall be equipped with 6 mil laminated polyester film to
protect the glazing material from graffiti damage. This material shall be easily installed and removed without
the use of specialized tools. Polyester film shall adhere to the window and be resistant to peeling, curling
and discoloration by ultra violet rays. The film shall withstand normal cleaning operations. Metalized films
that interfere with electronic signals will not be accepted.

33. HEATING VENTILATION AND AIR CONDITIONING

The HVAC climate control system will be sized and configured to maintain passenger comfort under the
conditions set forth in section 6, OPERATING ENVIRONMENT.
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With the bus running at the design operating profile including frequent door opening cycles and scheduled
idle periods, while carrying a number of passengers equal to 150 percent of the seated load, the HVAC system
shall control the average passenger compartment temperature within a range between 65 °F and 80 °F, while
maintaining the relative humidity to a value of 45 percent or less.

Degradation of HVAC system performance will be minimized while the vehicle is in a stationary position and
engine operating at idle speed.

The manufacturer shall also provide their most current air conditioning testing data including interior
temperature pull down results. The bus manufacturer is also encouraged to provide any revised testing data
resulting from additional efforts undertaken to meet our challenging operating environment for this proposal.
This supplied data will become a component of the evaluation process for each bidder.

34, PASSENGER INFORMATION
34.1 Interior Displays

Provisions shall be made on the rear of the operator's barrier for a frame to retain information posted by
the Agency, such as routes and schedules. An open back top load metal advertising media framel1l inches
wide by 17 inches high and 0.09 inches thick shall be provided and installed in the above location. In
addition, an on board provision for securely holding printed bus books shall be provided and installed. The
Agency shall approve the mounting location during pre-build conference.

A durable clear top load vehicle registration holder approximately 6 inches high and 9.5 inches length shall
be provided and installed on or about the barrier behind the operator’s seat. The Agency shall approve the
mounting location during pre-build conference.

35. HAZARD ALERTS

35.1  Fire Suppression

A fire suppression system shall be provided.

The fire suppression system shall be operational whenever battery power is available.
36. ELECTRICAL SYSTEMS

36.1 Batteries

The bus manufacture shall supply a heavy duty vehicle power supply system that will take into account total
battery drain to ensure consistent starting reliability without the assistance of starting aids.

Each battery shall have a purchase date no more than one year from date of release for shipment to the
Agency.

36.2  Jump Start Hardware

Jump-start connector Anderson SB350 or equal shall be provided in the engine compartment equipped with
dust cap and adequately protected from moisture, dirt and debris.
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36.3 Power Generation and Distribution

The alternator and voltage regulators shall be suitable for extreme high temperature operating conditions
as to be used in the extreme desert southwest region. The vehicle manufacturer shall include in its proposal
the specifications for the alternator it is proposing.

36.4  Electrical Components

All electric motors shall be either heavy-duty brushless type where practical.
37. DATA COMMUNICATIONS SYSTEM

37.1 Multiplex Level

Valley Metro reserves the right to request a Mock-Up Board, where key components of the multiplexing
system are replicated on a functional model. This shall include Options Pricing and serve as a tool for
diagnostic, design verification, and training purposes.

37.2  Information Level Component Integration

The bus manufacture shall provide and install an on board Clever Devices CAD/AVL Communications System.
The Information Level components are to be compatible with the Clever Devices IVN4 Controller series. The
bus manufacture shall request all technical clarification and guidance directly from Clever Devices to ensure
proper installation and functionality is achieved. Revised hardware as part of the system shall include the
latest model numbers as follows: currently installed on the Agency’s transit vehicles. “Radio” by Motorola,
Part Number XPR5580e; Description: 800-900 MHz; w/option board and connector. “Modem” -
manufactured by Sierra Wireless, Part Number MG-90 w/ configuration 0162-9500. The proposer shall
contact Clever Devices at the address and/or phone number below for specific details of the current system.

Clever Devices Ltd.
300 Crossways Park Dr.
Woodbury, NY 11797
Office: 516-433-6100

Information Level components are those components whose primary function is the transmission of data
to a system outside the vehicle; and/or the collection, control or display of data on the vehicle, none of
which is necessary to the safe operation of the vehicle.

All wiring related to information level components shall be routed in a separate conduit or distinct color
split loom for identification.

Information Level components can function independently of each other, or can be integrated with other
components through a communications network to achieve greater functionality.

The vehicle manufacturer will be responsible for providing and installing the following mobile components.
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One each, Transit Control Head

One each, IVN Series 4 Controller

One each, Mobile Router

One each, Mobile Radio

One each, Radio Logic Controller

One each, Handset

One each, Passenger Sign System (for VASS)
One each, Public Address System

One each, Automatic Passenger Counter System

The vehicle manufacturer will also be responsible for providing and installing multiple antennas for all buses,
including GPS, Cellular, passenger Wi-Fi and RF antennas. The components must be the most current models
compatible with the equipment used.

The vehicle manufacturer will ensure a quality control process is in place to validate all mobile electronic
components are functional prior to delivery. The vehicle manufacturer should coordinate with Clever
Devices and the Agency to validate all components are operational and compatible to their current
hardware/software configurations.

Part numbers for all system components will be provided by Clever Devices.

The vehicle manufacturer shall propose accommodations to include additional conduit and easily accessible
antennae mounting platform for future expansion. The conduits shall run from the electronics box to the
operator area, the electronics box to the rear of the bus and other locations as determined necessary. The
Agency shall approve all proposed locations and runs.

The vehicle manufacturer shall provide and install all necessary mobile electronic component wiring
harnesses and cables, switches including silent alarm switch, covert mics, mounting brackets, mounting
hardware, power filter, any necessary converters, odometer interfaces, automatic passenger counter, and
any other accessory equipment to bring the mobile electronic system in to full operation after the
installation of the above components. This includes ensuring the functionality and operability of the overall
radio/AVL systems once the vehicles are on site and have established communication with the regional
system.

To ensure ease of serviceability, all electronic components shall be mounted in locations within the
electronics box as specified by the Agency during the pre-build process.

37.3  Electronics (Radio) Box

All Information Level equipment, including the radio and video surveillance system shall be installed in an
electronics box or other. A minimum one- foot service loop shall be included for all equipment housed. The
electronics box shall be installed as agreed upon between the Agency and vehicle manufacturer.
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This location shall provide:

* 4 (four) securable sliding mounting rack(s) or other, that can accommodate component
dimensions of a maximum 12”wide x 8” height x 11 length”

* supplied and filtered “clean” power as required to all components

* positive ventilation and exhaust to cool components

*  White colored interior

* keyed access to all components with a separate key for access to the video surveillance system

37.4  Transit Control Head

The Operators display shall consist of a visual screen and input keys. All mounting shall be of sturdy
construction to minimize vibration. The display shall be mounted to the right side of the operators’ dash
board, with emphasis of maintaining the operator’s critical line of vision. The transit control head once
mounted, shall be adjustable to accommodate the placement of the farebox and separate key pad. The
Agency shall approve all mounting locations.

37.5 Radio

The on-board radio shall include an operator speaker, handset and cradle. The underside of the antennas
shall be accessible for service. Cover plates shall be installed on the vehicle for any future additional antenna
location.

37.6  External Route Display (ERD)

A modern SAE J-1708 compatible destination sign system shall be furnished on the front, on the right side
near the front door, and on the rear of the vehicle. The Agency’s preference is Luminator high visibility white
L.E.D signs at all locations. The complete sign system shall be capable of integrating with all Clever Devices
functionality requirements, including mobile capability of signs updating via the vehicles WWAN.

The sign system shall have proven US support and maximum warranty coverage for the life of the vehicle.
The signs shall not block the operator’s critical horizontal line of sight.
37.7 Voice Annunciation and Signage System (VASS)

The VASS system, which is integral to the Clever Devices IVN4, shall be capable of providing visual and
audible announcements. Automatic gain control shall be controlled by Clever Devices programming.

37.8 Passenger Stop Request Sign

The Passenger Stop Request Sign shall mounted at ceiling level and visible to the seated passengers. The
stop request function is a feature controlled via the Clever Devices software which also provides a
simultaneous audio alert when activated.

The operator shall be able to cancel or reset the signal system from the operator's area.

37.9 Covert Emergency Alarm
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The Covert Emergency Alarm is for the operators use in dangerous situations. A momentary push button
shall be installed to the left of the driver’s seat, on the lower panel within easy drivers reach. The button
shall incorporate a protective sleeve to prevent accidental trigger of the button.

The alarm is networked with Clever Devices and can be integrated with many of the Information Level
components: the radio can transmit audio from a listen-in microphone as well as location data from the
AVL; the External Route Display can signal an emergency; and the CCTV can tag and save recordings both
prior and after the event.

When the emergency button is depressed, all exterior lights above the window line and all tail lights shall
flash, and the front and curb side display shall automatically display a sign that reads “CALL POLICE 9-1-1"
and rear and road side displays “9-1-1".

Once the alarm is activated, the operator shall have the ability to deactivate the emergency status of the
system without getting out of the vehicle. The alarm may also be deactivated via the network.

37.10 Public Address System (PA)

The PA system shall incorporate a hands free operation. Both interior and exterior volume decibel levels
shall be controlled by Clever Devices IVN4. An operator-controlled switch shall select inside or outside
announcements. The system shall be muted when not in use. A provision shall be provided to secure the
microphone in a stored position when not in use.

37.11 Automatic Vehicle Location (AVL)

The on-board Clever Devices AVL system shall calculate current location data, and provide that information
to the network at a specified interval, from the time a vehicle leaves the garage to when it returns to the
garage. A Global Positioning Satellite (GPS) system shall be used as one source of location input. The AVL
system should provide at least one other location referencing method, such as dead reckoning (odometer),
gyroscope, and/or signposts. The system shall be able to provide accurate location data when traveling
through all environments, including urban canyons and dense tree coverage.

If more than one on-board system is location driven, only one shall be designated as the master.
37.12 Automatic Passenger Counter (APC)

The Hella APC shall be capable of providing passenger counts, both ingress and egress for every passenger
doorway. The APC system shall be compatible with standard interfaces IBIS, RS232, RS485 and J1908 and
shall be integrated with Clever Devices CAD/AVL system.

38. DIGITAL VIDEO RECORDED (DVR)

An Apollo video surveillance system shall be installed using the latest high definition (HD) quality, 360 degree
cameras, interior cabin mics, |.P based cameras and 4TB hard drive storage capability. Any and all licensing for
Video Clip Management and DVR Health and software system updates shall be included with each bus. The
system shall provide continuous monitoring of both passenger and operator activity throughout the interior
and exterior of the vehicle.

The number of cameras and their location shall be specified in the proposal.
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39.

40.

41.

Signage shall be posted on the interior front cap of the bus stating that this bus may be under video
surveillance.

RESPONSIBILITIES FOR SYSTEMS INTEGRATION AND TESTING

The bus manufacture shall be responsible for incorporating all specifications of products into the bus and to
ensure complete integration and functionality as designed.

TRAINING REQUIREMENTS

The bus manufacture shall provide pricing on the Options pricing sheet for the purchase of 40 hours of
technical training on site at our Agency bus garages. The training approach shall include the use of formal and
informal instruction, mock ups, manuals, diagrams and the physical units.

TECHNICAL PUBLICATIONS

The bus manufacture shall provide a complete listing of all available technical publications pertaining to the
specific bus build, including all associated sub-components. This supporting literature will include (as
examples) parts manuals, repair manuals, multiplexing and wiring schematics in both print and CD format.
The pricing for each type item shall be provided to the Agency for use during the evaluation process.
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1. ALL INSURANCE COVERAGES

Upon execution of Contract, all required insurance coverage’s must be evidenced to the Agency through receipt
of acceptable certificate(s) of insurance, executed by a duly authorized representative of each insurer, showing
full compliance with the insurance requirements set forth in this Section.

All certificates and endorsements are to be received and approved by Agency or their designee before work
commences. Each insurance policy required by this Agreement must be in effect at or prior to commencement
of work under this Agreement and remain in effect for the duration of the project.

Failure of the Agency to demand such certificate(s) or other evidence of full compliance with these insurance
requirements, or failure of the Agency to identify a deficiency from the evidence that is provided, shall not be
construed as a waiver of Consultant’s obligation to maintain such insurance.

Certificate(s) of insurance and any notice of cancellation or material change should be mailed to the following
address or such other addresses as designated by the Agency from time to time:

Risk Manager
101 North First Avenue, Suite 1400
Phoenix, AZ 85003

Certificate(s) of insurance shall identify this Agreement.

Failure to maintain the required insurance may result in the termination of this Agreement at the Agency’s
option.

If the Consultant fails to maintain the insurance as set forth in this Section, Agency shall have the right, but not
the obligation, to purchase said insurance at Consultant’s expense, in which case, Consultant shall promptly
reimburse the Agency upon demand.

Agency reserves the right to review copies of all insurance policies procured to meet the requirements of this
Section. This information must be provided within ten (10) business days of the Agency, or any Agency
designee’s, written request.
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All coverage required by this Section shall be obtained from financially sound insurance companies authorized or
approved to do business in the State of Arizona and rated A- VIl or better by the A,M, Best Rated Carrier.

Each insurance policy shall not be subject to lapse, cancellation or material change in coverage unless at least
thirty (30) days prior to written notice is provided to the Agency by the Consultant.

Certificates evidencing the completed operation liability coverage shall be required for eight years past
acceptance, cancellation, or termination of the Professional Services.

The coverage required by this Section shall stipulate that the insurance afforded by the policies shall be primary
insurance and that any insurance, self-insured retention, deductibles, or risk retention programs participated in
or maintained by the Agency or its Members shall be excess and not contributory to insurance required by this
Section. This requirement does not apply to Workers’ Compensation Insurance.

Any failure by the Consultant to comply with the reporting requirements of the required insurance coverage
shall not affect the coverage provided to the Agency, the Agency’s members and each of their respective agents,
officers, employees, and directors.

If Consultant’s commercial general and automobile liability policies do not contain a separation of insureds
provision, or a substantially similar clause, they shall be endorsed to provide cross-liability coverage.

To the extent commercially available and permitted by State Law, Consultant waives all rights of subrogation or
similar rights against the Indemnified Group.

The stipulation of insurance coverage in this Section shall not be construed to limit, qualify, or waive any
liabilities or obligations of Consultant, assumed or otherwise, under this Agreement.

Agency makes no warranty regarding the adequacy of the types or amounts of insurance necessary to protect
any party against potential loss. The Consultant or Subcontractors must determine the amount of insurance and
additional types of insurance necessary to protect its assets. Any additional insurance deemed necessary shall
be purchased at the Consultant’s or Subcontractor’s sole expense.

Agency reserves the right to amend the requirements herein at any time during the Agreement, subject to at
least sixty days written notice, including but not limited to providing any or all of the coverage required in this
section, provided that an appropriate adjustment to the payment terms of the Agreement to offset any
attributable increases or decreases in the Consultant’s costs.

Consultant shall require any and all Subcontractors to maintain insurance as appropriate.

The insurance requirements herein are minimum requirements and in no way limit the indemnity covenants
contained within this Agreement.

Any deductibles or self-insured retentions are not reimbursable costs.

Consultant warrants that this Section has been thoroughly reviewed by Consultant’s insurance agent/broker,
who has been instructed to procure the required coverage.
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2. COMMERCIAL GENERAL LIABILITY INSURANCE

Consultant shall maintain general liability and, if necessary, excess/umbrella insurance with a limit of liability not
less than $5,000,000 each occurrence. The insurance shall, at a minimum, include coverage for any and all of the
following: bodily injury, property damage, personal injury, broad form contractual liability, and products and
completed operations. The policy shall be endorsed to include the following additional insured language: “Valley
Metro Rail, Inc. and its Member Cities and their employees, Regional Public Transportation Authority and its
Member Cities and their respective, agents, officers, employees, and directors shall be named as an additional
insured with respect to liability arising out of the activities performed by, or on behalf of the Consultant.”

Additionally, the policy(ies) shall include, or be endorsed to include the following provision:

“The Indemnified Group shall be an additional insured to the full limits of liability purchased by the
Consultant even if those limits of liability are in excess of those required by this Agreement.”

3. AUTOMOBILE LIABILITY INSURANCE

Consultant shall maintain automobile liability and, if necessary, excess/umbrella insurance with a limit of liability
of not less than $5,000,000 each accident. Such insurance shall cover liability arising out of any vehicle, including
owned, hired, leased, borrowed and non-owned vehicles assigned to or used in performance of the Consultant
services.

The policy shall be endorsed to include the following additional insured language: “Valley Metro Rail, Inc. and its
Member Cities and their employees, Regional Public Transportation Authority and its Member Cities and their
respective, agents, officers, employees, and directors shall be named as an additional insured with respect to
liability arising out of the activities performed by, or on behalf of the Consultant.”

4. WORKERS’ COMPENSATION INSURANCE

Consultant shall maintain workers’ compensation and employers’ liability insurance in accordance with the
Federal and State statutes having jurisdiction over the employees where the Professional Services are
performed. The limits of liability for employers’ liability coverage shall not be less than $1,000,000 each accident
for bodily injury by accident and $1,000,000 each employee for bodily injury by disease.

The policy shall contain a waiver of subrogation in favor of the Indemnified Group.
5. PROFESSIONAL LIABILITY

Consultant shall maintain a professional liability insurance policy, appropriate to the Consultant’s profession,
covering errors and omissions arising out of the Consultant’s Professional Services, or services of any person
employed by the Consultant, or any person for whose acts, errors, mistakes or omissions the Consultant may be
legally liable with a limit of liability of not less than $5,000,000 per claim.

In the event that any professional liability insurance required by this Contract is written on a claims-made basis,
Consultant warrants that any retroactive date under the policy shall precede the effective date of this
Agreement; and that either continuous coverage will be maintained or an extended discovery period will be
exercised for a period of four years beginning at the time work under this Contract is accepted.

Policy shall contain a waiver of subrogation in favor of the Indemnified Group.
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6. INDEMNIFICATION

To the fullest extent permitted by law, Consultant, and its successors and assigns, shall pay, defend, indemnify
and hold harmless Valley Metro Rail, Inc., its Member Cities, Regional Public Transportation Authority its
Member Cities, and their respective officers, employees and directors. (“Indemnified Group”) from and against
all allegations, demands, proceeding, suits, actions, claims, damages, losses, expenses, including, but not limited
to, reasonable attorney fees, court costs, cost of appellate proceedings and all claim adjusting and handling
expenses, but only to the extent related to, arising from or out of any negligent or willful acts, errors, or
omissions of Consultant or any Subcontractor relating to services performed under this Agreement, including,
but not limited to, services performed or materials supplied by any Subcontractor or anyone directly or
indirectly employed by or contracting with Consultant or a Subcontractor or anyone for whose acts any of them
may be liable and any injury or damages claimed by any of Consultant’s and Subcontractor’s employees.

If any claim, action or proceeding is brought against the Indemnified Group, by reason of any event that is the
subject of this Agreement and or described herein, Consultant, at its sole cost and expense, shall pay, resist or
defend such claim or action on behalf of the Indemnified Group. The Agency shall cooperate with all reasonable
efforts in the handling and defense of such claim. Any settlement of claims must fully release and discharge the
Indemnified Group from any further liability for those claims. The release and discharge of the Indemnified
Group shall be in writing and shall be subject to approval by the Agency, which approval shall not be
unreasonably withheld or delayed. If Consultant neglects or wrongfully refuses to defend the Indemnified Group
as provided by the Contract, any recovery or judgment against the Indemnified Group for a claim covered under
this Agreement shall conclusively establish Consultant’s liability to the Indemnified Group in connection with
such recovery or judgment, and if the Agency desires to settle such dispute, the Agency shall be entitled to settle
such dispute in good faith and Consultant shall be liable for the amount of such settlement, and all expenses
connected to the defense, including reasonable attorney fees, and other investigative and claims adjusting
expenses.

If a claim is asserted against the Agency or any other member of the Indemnified Group by any person not a
Party to this Contract which is predicated upon alleged errors or omissions in Services or other responsibilities of
the Consultant, the Agency shall promptly give notice of such claim by tender to the Consultant and the
Consultant shall cooperate fully with the Agency and any other member of the Indemnified Group in the defense
of such claim. This Section shall be applicable in the event a claim is made or suit filed in a court of law or equity
or by demand for arbitration.

In the event that that a claim is tendered to Contractor by the Agency the Contractor shall provide quarterly
status information regarding claims, including loss run, denials letters, settlement of loss, etc. This information
shall be sent to the Agency’s Risk Management Department by the Contractor.

Insurance provisions set forth are separate and independent from the indemnity provisions of this Section and
shall not be construed in any way to limit the scope and magnitude of the indemnity provisions, except that
payments pursuant to the insurance provided under this Agreement with respect to a claim covered by the
indemnity provisions shall be used to satisfy that portion of the Consultant’s indemnity obligations to the extent
of such payments. The indemnity provisions of this Section shall not be construed in any way to limit the scope
and magnitude and applicability of the insurance provisions. The provisions of this Section shall survive the
termination of the contract.
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ATTACHMENT I - LIST OF PROPOSED SUBCONTRACTORS

Pursuant to the RFP, the following subcontractor(s) shall perform the described work. Where the Offeror will
perform the work, the Offeror’s name must be included in the appropriate space(s) below:

H [V)
Name of Subcontractor Estimated % of DBE

Contract Value
(or Offeror) (Enter as a % only) (Yes/No)

Description of Work

SUBMITTED BY:
NAME OF OFFEROR

ATTACHMENT | — LIST OF PROPOSED SUBCONTRACTORS Page 1 of 1
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ATTACHMENT J — LOBBYING CERTIFICATE

This form is to be submitted with an offer exceeding $100,000. The Offeror certifies, to the best its knowledge
and belief, that:

1.

THE

No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any
person for influencing or attempting to influence an officer or employee of a federal department or agency,
a member of the U.S. Congress, an officer or employee of the U.S. Congress, or an employee of a member of
the U.S. Congress in connection with the awarding of any federal Contract, the making of any federal grant,
the making of any federal loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment or modification thereof.

If any funds other than federal appropriated funds have been paid or will be paid to any person for making
lobbying contacts to an officer or employee of any agency, a member of Congress, an officer or employee of
Congress, or an employee of a member of Congress in connection with this federal Contract, grant, loan or
cooperative agreement, the undersigned shall complete and submit Standard Form LLL, “Disclosure Form to
Report Lobbying,” in accordance with its instruction, as amended by “Government-wide Guidance for New
Restrictions on Lobbying,” 61 Fed. Reg. 1413 (1/19/96).

The undersigned shall require that the language of this certification be included in the award documents for
all subawards at all tiers (including subcontracts, subgrants and contracts under grants, loans and cooperative
agreements) and that all subrecipients shall certify and disclose accordingly. This certification is a material
representation of fact upon which reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31,
USC § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the required
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each
such failure.

OFFEROR, , CERTIFIES OR AFFIRMS THE

TRUTHFULNESS AND ACCURACY OF EACH STATEMENT OF ITS CERTIFICATION AND DISCLOSURE, IF ANY. IN
ADDITION, THE OFFEROR UNDERSTANDS AND AGREES THAT THE PROVISIONS OF 31 USC §§ 3801 ET SEQ. APPLY
TO THIS CERTIFICATION AND DISCLOSURE, IF ANY.

Name of Offeror’s authorized official:

Title:

Auth

orized signature Date

Per paragraph 2 above, complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” if

appli

cable.
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ATTACHMENT K — DEBARMENT AND SUSPENSION CERTIFICATION

This form is to be submitted with an offer exceeding $25,000.

Choose one alternative:

OR

Executed in [insert city and state]:

[J The Offeror certifies to the best of its knowledge and belief that it and its principals:

1. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any federal department or agency;

2. Have not within a three-year period preceding this Proposal been convicted of or had a civil judgment
rendered against them for commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (federal, state or local) transaction or Contract under a public
transaction; violation of federal or state antitrust statutes or commission or embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements, or receiving stolen property.

3. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (federal,
state, or local) with commission of any of the offenses enumerated in Paragraph 2 of this certification; and

4. Have not within a three-year period preceding this Proposal had one or more public transactions (federal,
state or local) terminated for cause or default.

(] The Offeror is unable to certify to all of the statements in this certification, and attaches its explanation
to this certification. (In explanation, certify to those statements that can be certified to and explain those
that cannot.) and

The Proposer certifies or affirms the truthfulness and accuracy of the contents of the statements submitted
on or with this certification and understands that the provisions of Title 31 USC § Sections 3801 are
applicable thereto.

Company Name:

Authorized Signature and Title Date

ATTACHMENT K — CERTIFICATION Page 1 of 1
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ATTACHMENT L — RESPONSIBILITY QUESTIONNAIRE
GENERAL - PART |

This questionnaire must be submitted with Proposal documents. Failure to provide the completed questionnaire
may cause rejection of the Proposal. All references and information must be current and traceable. If the Offeror
is a Joint Venture, a separate form shall be prepared by each Joint Venture Partner.

A. Name of Offeror:

Principal Business Address:

Phone: Fax:
Contact: Email:
Website:

Arizona Sales Tax License No. (if applicable)

Federal Tax ID No.

Licensure and/or Technical Registration No.

DUNS No.

B. Individual |:|, Partnership |:|, Corporation |:|, Limited Liability Company (LLC) |:|, or Joint Venture |:|

(Check as applicable).

In the State of

If a partnership, list names and addresses of partners; if a corporation, list names of officers and directors and
State of incorporation; if an LLC, list the names of the managers or members, as the case may be; if a joint
venture, list names and addresses of venturers and, if any venturer is a corporation, partnership or joint
venture, list the same information for each such corporation, partnership, LLC, and joint venturer.

C. How many years has your organization been in business under present name?

years

ATTACHMENT L — RESPONSIBILITY QUESTIONNAIRE Page 1 0of 7
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D. How many years of experience has your organization had in work similar to that being required in this

Request for Proposals?

1. Asa prime contractor?

2. As asubcontractor?

years

years

E. Of the people employed, what are the job classifications involved and how many people are assigned to

each classification?

Job Classification

No. of Job
Employees

Job Classification

No. of Job
Employees

F. Describe your company’s resources that will be used to complete this work.

G. Describe current workload. Attach additional sheets if necessary.

1. Services:

Approximate Dollar Value:

Contract Completion Date:

2. Services:

Approximate Dollar Value:

Contract Completion Date:

3. Services:

Approximate Dollar Value:

Contract Completion Date:

ATTACHMENT L — RESPONSIBILITY QUESTIONNAIRE
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List firm’s prior experience in similar services within the last 10 years.

Project One

Name of Project:

Service Description:

Location:

Contract Price:

Contract Time:

Contract Completion Date:

If contract completion time extensions were added to the contract as a result of changes in Offeror’s
responsibilities, provide a short explanation of each.

Owner’s Contact Person: Phone No:

Project Two

Name of Project:

Service Description:

Location:

Contract Price:

Contract Time:

Contract Completion Date:
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If contract completion time extensions were added to the contract as a result of changes in Offeror’s
responsibilities, provide a short explanation of each.

Owner’s Contact Person: Phone No:

Project Three

Name of Project:

Service Description:

Location:

Contract Price:

Contract Time:

Contract Completion Date:

If contract completion time extensions were added to the contract as a result of changes in Offeror’s
responsibilities, provide a short explanation of each.

Owner’s Contact Person: Phone No:

H. Have you or your organization, or any officer or partner thereof, failed to complete a Contract?

0 No o Yes If yes, give details:

I. Is any litigation pending against your organization?

0 No o Yes If yes, give details:

ATTACHMENT L — RESPONSIBILITY QUESTIONNAIRE Page 4 of 7
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J.  Has OSHA cited your company for any violations in the past 3 years?

0 No o Yes If yes, give details:

K. Name your principal financial institution for financial responsibility reference.

Name of Bank:

Street Address:

City and State:

Telephone:

E-Mail:

Officer Familiar with Offeror’s Account:
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RESPONSIBILITY QUESTIONNAIRE

FINANCIAL SUMMARY - PART Il

The following must be completed and submitted with the Proposal.

Company:

Address:

Company Financial Representative:

Title:

Telephone Number:

Fax Number:

Latest Balance Sheet Date of the Balance Sheet:

Cash

Accounts Receivable

Inventory

Other Current Assets (Less Than 1 Year)

Total Current Assets $

Fixed Assets — Property & Equipment

TOTAL ASSETS

Current Liabilities (Less Than 1 Year)

Long Term Liabilities

TOTAL LIABILITIES

NET WORTH

ATTACHMENT L — RESPONSIBILITY QUESTIONNAIRE
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TOTAL LIABILITIES & EQUITY

The undersigned certifies that s/he is legally authorized to make the statements and representations contained in
this Proposal, and represents and warrants that the foregoing information is true and accurate to the best of
his/her knowledge, and intends that Valley Metro can rely thereon in evaluating this Proposal.

DATE OF SIGNING:

NAME:

TITLE:

SIGNATURE:
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ATTACHMENT M — REQUEST FOR SUBSTITUTION (RFS) FORM

Note: Utilize the question and answer period to verify your proposed vehicle will meet Valley Metro minimum
specifications

Questions regarding this solicitation may be submitted via Valley Metro’s E-Procurement Website,
https://valleymetro.procureware.com/home by selecting the clarification tab. Questions will be answered
through the E-Procurement Website and are due no less than seven (7) calendar days prior to the specified due
date and time.

We hereby submit for your consideration the following item instead of a specified item for the above solicitation:

SPECIFICATION SECTION PARAGRAPH SPECIFIED ITEM

Proposed Product Option/Substitution:

Attach complete technical data, including laboratory tests, if applicable.

Include complete information on changes to Drawings and/or Specifications that proposed product
option/substitution will require for its proper installation.

Complete the Following:

A. Does the product option/substitution affect dimensions shown on Drawings?

B. The undersigned agrees to pay for changes to the design, including engineering and detailing costs caused
by the requested product option/substitution. [ ] Yes[ ] No

C. What effect does the product option/substitution have on other work?

D. What are the differences between proposed product option/substitution and specified item?

E. Manufacturer’s guarantees of the proposed and specified items are:

[ ]same [ ] Different (explain on attachment)

ATTACHMENT M — REQUEST FOR SUBSTITUTION (RFS) FORM Page 1 of 2
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The undersigned states that the function, appearance and quality of the proposed items are equivalent or superior
to the specified item.

SIGNATURE:

BIDDER:

ADDRESS:

TELEPHONE NO.: DATE:

For Use by AGENCY:

[ ] Accepted [ ] Accepted as Noted

[ ] Not Accepted [ ] Received too Late

By: Date:
Remarks:

ATTACHMENT M — REQUEST FOR SUBSTITUTION (RFS) FORM Page 2 of 2
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ATTACHMENT N — BUY AMERICA CERTIFICATION OF ROLLING STOCK

This form is to be submitted with an offer exceeding the small purchase threshold for federal assistance programs,
currently set at $150,000. The Offeror must submit the appropriate Buy America certification below with its offer.
Offers that are not accompanied by a completed Buy America certification will be rejected as nonresponsive.

Certificate of Compliance with Buy America Rolling Stock Requirements

The bidder or offeror hereby certifies that it will comply with the requirements of 49 U.S.C. 5323(j),
and the applicable regulations of 49 C.F.R. § 661.11.

Date:

Signature:

Company:

Name:

Title:

Certificate of Non-Compliance with Buy America Rolling Stock Requirements

The bidder or offeror hereby certifies that it cannot comply with the requirements of 49 U.S.C.
5323(j), but may qualify for an exception to the requirement consistent with 49 U.S.C. 5323(j)(2)(C),
and the applicable regulations in 49 C.F.R. § 661.7.

Date:

Signature:

Company:

Name:

Title:

ATTACHMENT N — BUY AMERICA CERTIFICATION — ROLLING STOCK Page 1 of 1



‘-
'l

VALLEY

TEMPE CIRCULATOR VEHICLES

REQUEST FOR SOLUTION
RFS No. EN-20001

METRO

ATTACHMENT O — EXCEPTIONS FORM

Offerors shall either make a statement accepting all the terms and conditions contained within the Request for
Proposals or identify and explain any deviations and/or exceptions as outlined below.

Exceptions taken to the terms and conditions of the solicitation, to any of its formal attachments or to other parts
of the solicitation shall be clearly identified. Each exception shall be specifically identified by section, page and
paragraph and/or specific part of the solicitation to which the exception is taken. Offeror shall provide rationale
in support of the exception and fully explain its impact, if any, on the performance, schedule, cost, and specific
requirements of the solicitation.

This information shall be provided in the format and content in the table below. The exceptions shall be provided
in spreadsheet format and clearly marked “Exceptions to RFP Terms and Conditions”. Failure to comply with the
terms and conditions of the solicitation may result in the Offeror being removed from consideration for contract
award. Follow the format below:

s;if:;g:: Paragraph/Page Requirement Rationale Impacts On
RFP, Bridging Applicable Identify the Offeror justification Schedule, Cost,
Documents, Document, Page, requirement or why the requirement | Performance,
Exhibits, Section, Paragraph, | portion to which will not be met and Other
Attachments, specific language the exception is its alternative
Addendums taken strategy or position
ATTACHMENT O — EXCEPTIONS FORM Page 1 of 1
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ATTACHMENT P — TRANSIT VEHICLE MANUFACTURER COMPLIANCE WITH
DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENTS
(Rolling Stock Purchase)

NOTE: This form shall be completed and submitted with the Proposal package.

Pursuant to Title 49, Code of Federal Regulations, part 26.49, a Proposer, as a condition of being authorized to
respond to this solicitation, must certify by completing this DBE Certification form, that it has on file with the
Federal Transportation Administration (FTA) an approved or pending (not disapproved) annual Disadvantaged
Business Enterprise (DBE) subcontracting participation goal.

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATION

The Contractor, a Transit Vehicle Manufacturer, hereby certifies that it has complied with the requirements of 49
C.F.R. Part 26.49 by submitting an annual DBE goal to the Federal Transit Administration (FTA). The goal has either
been approved or is pending approval by the FTA.

Company name:

Name of signer:

Title:

Authorized signature Date

ATTACHMENT P — TRANSIT VEHICLE DBE CERTIFICATION FORM Page 1 of 1
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ATTACHMENT Q — CERTIFICATE OF COMPLIANCE
WITH BUS TESTING REQUIREMENT

NOTE: This form shall be completed and submitted with the Proposal package.

The undersigned certifies that the vehicle offered in this procurement complies and will, when delivered, comply
with 49 USC § 5323(c) and FTA’s implementing regulation at 49 CFR Part 665 according to the indicated one of the
following three alternatives.

Mark one and only one of the three blank spaces with an “X.”

1. The buses offered herewith have been tested in accordance with 49 CFR Part 665 on

(date). If multiple buses are being proposed, provide additional bus testing information below or on attached
sheet. The vehicles being sold should have the identical configuration and major components as the vehicle in the
test report, which must be submitted with this Proposal. If the configuration or components are not identical,
then the manufacturer shall provide with its Proposal a description of the change and the manufacturer’s basis
for concluding that it is not a major change requiring additional testing. If multiple buses are being proposed,
testing data on additional buses shall be listed on the bottom of this page.

2. The manufacturer represents that the vehicle is “grandfathered” (has been used in mass transit service
in the United States before October 1, 1988, and is currently being produced without a major change in
configuration or components), and submits with this Proposal the name and address of the recipient of such a
vehicle and the details of that vehicle’s configuration and major components.

3. The vehicle is a new model and will be tested and the results will be submitted to the Agency prior to
acceptance of the first bus.

The undersigned understands that misrepresenting the testing status of a vehicle acquired with federal financial
assistance may subject the undersigned to civil penalties as outlined in the Department of Transportation’s
regulation on Program Fraud Civil Remedies, 49 CFR Part 31. In addition, the undersigned understands that FTA
may suspend or debar a manufacturer under the procedures in 49 CFR Part 29.

Company name:

Name and Title of the Proposer’s Authorized Official:

Authorized signature Date

ATTACHMENT Q — BUS TESTING REQUIREMENTS CERTIFICATE Page 1 of 1
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Mars Northbound Mars Southbound Mercury Eastbound Mercury Westbound Saturn Eastbound Saturn Westbound Venus Forward (Clockwise) Venus Back (Counterclockwise) ORB'T SYSTE M MAP
Monday - Friday Monday - Friday Monday - Friday

Monday - Friday

Monday - Friday
Viaja hacia el este de

Monday - Friday
Viaja hacia el oeste de

Viaja hacia el este de Viaja en el sentido contrario a las

manecillas del reloj Lunes a Viernes

TEMPE'S FREE NEIGHBORHOOD CIRCULATOR

Monday - Friday

Viaje hacia el sur de Viaja en el sentido a las manecillas

Monday - Friday
del reloj Lunes a Viernes

Viaje hacia el norte de Viaja hacia el oeste de

Lunes a Viernes

Lunes a Viernes Lunes a Viernes Lunes a Viernes Lunes a Viernes Lunes a Viernes
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607a 613a 618a 636a 557a 617a 623a 633a 559a 620a 637a 601a 608a 622a 700a 715a 719a 739 645a 703a 708a 724a 605a 617a 626a 635a 638a  60la 604a 61la 619 633a ' . : o .
nsa a7 Tt G L B R CCC N SERVICIO GRATUITO DE TRANSPORTE PUBLICO QUE

622a 628a 633a 651a
637a 643a 648a 706a
And every 15 minutes thereafter
until the hours listed below.

Cada 15 minutos consecutivamente
hasta las horas indicadas abajo.

952p 958p 1003p 1021p

612a 632a 638a 648a
627a 647a 653a 703a
And every 15 minutes thereafter
until the hours listed below.

Cada 15 minutos consecutivamente
hasta las horas indicadas abajo.

957p 1017p 1023p 1033p

609a 630a 647a
619a 640a 657a

And every 10 minutes thereafter
until the hours listed below.

Cada 10 minutos consecutivamente

hasta las horas indicadas abajo.

549p 610p 627p
604p 625p 642p

611a 618a 632a

621a 628a 642a

And every 10 minutes thereafter
until the hours listed below.

Cada 10 minutos consecutivamente
hasta las horas indicadas abajo.
521p 528p 542p

536p 543p 557p

730a 745a 749a 809a
800a 815a 819a 839a
And every 30 minutes thereafter
until the hours listed below.

Cada 30 minutos consecutivamente
hasta las horas indicadas abajo.
800p 815p 819p 839p

830p 845p 849p 909p

745a 803a 808a 824a

And every 30 minutes thereafter
until the hours listed below.

Cada 30 minutos consecutivamente

hasta las horas indicadas abajo.

745p 803p 808p 824p
815p 833p 838p 854p

635a 647a 656a 705a 708a
And every 15 minutes thereafter
until the hours listed below.

Cada 15 minutos consecutivamente
hasta las horas indicadas abajo.

950p 1002p 1011p 1020p 1023p

Venus Forward (Clockwise)

631a 634a 641a 649a 703a
And every 15 minutes thereafter
until the hours listed below.

Cada 15 minutos consecutivamente
hasta las horas indicadas abajo.

946p 949p 956p 1004p 1018p

Venus Back (Counterclockwise)

Mars Northbound Mars Southbound 619p 640p 657p 551p 558p 612p 900p 915p 919p 939 845p 903p 908p 924p Saturd Saturd
Saturday Saturday And every 15 minutes thereafter And every 15 minutes thereafter aturday . aturda . .
until the hours listed below Saturn Eastbound Saturn Westbound Viajaen el sentidoa Viaja en el sentido contrario
' las manecillas del reloj el Sdbado  a las manecillas del reloj el Sabado

Viaje hacia el norte el Sabado

Viaje hacia el sur el Sabado

until the hours listed below.

Cada 15 minutos consecutivamente

Cada 15 minutos consecutivamente

Saturday

Saturday

— ~ O ~O — .. 4 . .. A . - -
gc 22 - § - §" e §¢ hasta las horas indicadas abajo. hasta las horas indicadas abajo. Viaja hacia el este el Sabado Viaja hacia el oeste el Sdhado 2z 2 z 3=
52 £V T ; & ;8 358 £V 52 = =232 2 =5 .= - =5 =2 2z -
g% o<, gl‘g é% é% g'r'g o, g% 949p 1010p 1027p 951p 958p 1012p % % 42 g','é gy QOEJ 62 62 ﬁg ge E% g2
TR =T b =0 O O =T 44K - o (o= o 2 @ Se 22 E£ £5 Cg Se E5 ©£ £2o CEa
807a 813a 818a 836a 757a 817a 823a 833a Mercury Eastbound Mercury Westbound %z 38 SE 3% 35 BE 3§ Bz o m S e e e P e e
Saturday Saturday T= 28 32 8= 832 §L8 58 £= 805a 817a 826a 835a 838a 801a 804a 811a 819a 833a
822a 828a 833a 851a 812a 832a 838a 848a arorray , e , CL Ea 2T o= @E £S5 €@ oW
Viaja hacia el este el Sabado Viaja hacia el oeste el Sdbado 820a 832a 841a 850a 853a 816a 819a 826a 834a 848a
837a 843a 848a 906a 827a 847a 853a 903a 800a 815a 819a 839a 745a 803a 808a 824a 8352 847a 856a 905a 908a 831a 834a 841a 849a 903a
And every 15 minutes thereafter And every 15 minutes thereafter —g ° ° § 830a 845a 849a 909a 815a 833a 838a 854a And every 15 minutes thereafter And everv 15 minutes thereafter
until the hours listed below. until the hours listed below. e EE £ - £ - a.‘é’ 5 :Oga 9153a0 919a 9€9a f §4Za 90335(1) 908a 9hZ4a f until the hours listed below. until the hours listed below.
Cada 15 minutos consecutivamente ~ Cada 15 minutos consecutivamente 2 29 ®E TE 2Q 2% nd every 30 minutes thereafter nd every 30 minutes thereafter . . . .
o T p P . ST S 3 @ AT S c9 ; ; ; ; Cada 15 minutos consecutivamente Cada 15 minutos consecutivamente
hasta las horas indicadas abajo. hasta las horas indicadas abajo. =8 &= &9 f8 &= =V until the hours listed below. until the hours listed below. hasta las horas indicadas abajo. hasta las horas indicadas abajo.

952p 958p 1003p 1021p

Mars Northbound
Sunday/Holiday
Viaje hacia el norte el Domingo

957p 1017p 1023p 1033p

Mars Southbound
Sunday/Holiday
Viaje hacia el sur el Domingo
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830a 851a 908a

And every 15 minutes thereafter
until the hours listed below.

Cada 15 minutos consecutivamente

o
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Q
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QU
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N
N
Q

816a 823a 837a
831a 838a 852a

And every 15 minutes thereafter
until the hours listed below.

Cada 15 minutos consecutivamente

Cada 30 minutos consecutivamente

hasta las horas indicadas abajo.
800p 815p 819p 839p
830p 845p 849p 909p
900p 915p 919p 939%p

Cada 30 minutos consecutivamente

hasta las horas indicadas abajo.
745p 803p 808p 824p

815p 833p 838p 854p
845p 903p 908p 924p

950p 1002p 1011p 1020p 1023p

Venus Forward (Clockwise)
Sunday/Holida

Viaja en el sentido a las
manecillas del reloj el Domingo

946p 949p 956p 1004p 1018p

Venus Back (Counterclockwise)

Sunday/Holiday
Viaja en el sentido contrario

a las manecillas del reloj el Domingo

CIRCULA POR LOS VECINDARIOS DE LA

— ~ o ~O —

£c 8¢ - § - § g §¢ hasta las horas indicadas abajo. hasta las horas indicadas abajo. Saturn Eastbound Saturn Westbound - = - =

L o c > — — > o Lo 1 H = = = =

SE £2 88 4B 48 8 S2 52 945p 1006p 1023p 946p 953p 1007p Sunday/Holiday . Sunday/Holiday . s £ . _ % g%

g3 22 592 &5 55 oL Z®> 93 Viaja hacia el este el Domingo Viaja hacia el oeste el Domingo 4B 2T T+ 2% 48 LG 2% BE B 48

LA = 0m =0 O Om =T 4an = &8s =24 2E = = VE =z 38 =

813a 819a 824a 842a 803a 823a 829a 83%a Mercury Eastbound Mercury Westbound 3 _3 =8 28 S5& RE £S ES BE &5 a2 £8

Sunday/Holiday Sunday/Holiday o 3 L 3 S w

843a 849a 854a 912a 833a 853a 859a 909a Viaja hacia el este el Domingo Viaja hacia el oeste el Domingo Z . -~ .£ 8.% £ .S £ .S g_%‘ —.£ = . 805a 817a 826a 835a 838a 807a 810a 817a 825a 839a

913a 919a 924a 942a 903a 923a 929 939 88 T% ES B9 2% ES CTg g8 835a 847a 856a 905a 908a  837a 840a 847a 855a 909a

And every 30 minutes thereafter And every 30 minutes thereafter ¥ . ° < SE Fo £35S ©2 ™= £S5 Fxo oo 905a 917a 926a 935a 938a 907a 910a 917a 925a 939%a

until the hours listed below. until the hours listed below. s = g . L o g 5 800a 815a 819a 839a 815a 833a 838a 854a And every 30 minutes thereafter And every 30 minutes thereafter

Cada 30 minutos consecutivamente  Cada 30 minutos consecutivamente g ‘% 29 8 % ® % 23 £t 830a 845a 849a 909 845a 903a 908a 924a until the hours listed below. until the hours listed below.

hasta las horas indicadas abajo. hasta las horas indicadas abajo. =0 &= 40 NS o= =V 900a 915a 919a 939a 915a 933a 938a 954a Cada 30 minutos consecutivamente  Cada 30 minutos consecutivamente
703p 723p 729p 739 750a 801a 822a And every 30 minutes thereafter ﬁ:ﬁl i\éirﬁgl?rmiig#etﬁ)z?gﬁafter hasta las horas indicadas abajo. hasta las horas indicadas abajo.

713p 719p 724p 742p
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850a 911a 928a

And every 30 minutes thereafter
until the hours listed below.

Cada 30 minutos consecutivamente

hasta las horas indicadas abajo.
650p 711p 728p
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o0 o0
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[e]
Ul
N
QL

901a 908a 922a

And every 30 minutes thereafter
until the hours listed below.

Cada 30 minutos consecutivamente

hasta las horas indicadas abajo.
701p 708p 722p

until the hours listed below.

Cada 30 minutos consecutivamente

hasta las horas indicadas abajo.
600p 615p 619p 639p
630p 645p 649p 709p
700p 715p 719p 739p

Cada 30 minutos consecutivamente

hasta las horas indicadas abajo.
615p 633p 638p 654p
645p 703p 708p 724p
715p 733p 738p 754p

705p 717p 726p 735p 738p

707p 710p 717p 725p 739
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TEMPE CIRCULATOR VEHICLES
. ‘® REQUEST FOR SOLUTION
VALLEY RFS No. EN-20001

METRO
ATTACHMENT W - VEHICLE TECHNICAL INFORMATION

NOTE: This form must be completed and in the Technical Proposal package.

The Offeror shall submit the Vehicle Technical Information form below to confirm its proposed vehicle and
components compliance. Submit completed forms for Neighborhood Circulator Vehicle only. Any deviation(s)
must be submitted using the Form for Proposal Deviation accompanied by an explanation of the reason for the
deviation and the offered alternative. Submit this Form with the Technical Proposal. Deviations will be evaluated
on a case by case basis. Upon evaluation the purchasing agency may either accept the deviation for consider the
proposal to be non-responsive. The decision by the purchasing agency will be at their sole discretion. If no
deviations are proposed it will be expected that all requirements will be met in their entirety.

Additional documentation may be submitted but should not be in lieu of completing these forms.

A. Bus Manufacturer

Bus Model

B. Understructure Manufacturer

Model Number

C. FTA-Specified/Altoona Tested Minimum Useful Life: Years Miles

D. Basic Body Construction

1. Type

2. Tubing or frame member Thickness & Dimensions

a. Overstructure

b. Understructure

3. Skin Thickness and Material

a. Roof

b. Sidewall

c. Skirt Panel

d. Front End

e. Rear End

E. Dimensions
1. Overall Length

a. Over Bumpers ft in

b. Over Body ft in

2. Overall Width

a. Over Body excluding Mirrors in

ATTACHMENT W — VEHICLE TECHNICAL INFORMATION Page 1 of 17



: ‘ TEMPE CIRCULATOR VEHICLES
®

REQUEST FOR SOLUTION
VALLEY RFS No. EN-20001
METRO
b. Over Body including Mirrors — driving position in
c. Over Tires Front Axles in
d. Over Tires Rear Axles in
3. Overall Height (maximum) in
Overall Height (main roof line) in
4. Angle of Approach deg
5. Breakover Angle deg
6. Angle of Departure deg
7. Doorway Dimensions Front Rear
a. Width between Door Posts in in
b. Door Width between Panels in in
c. Clear Door Width in in
d. Doorway Height in in
e. Knuckle Clearance in in

8. Step Height from Ground (measured at center of doorway, see diagram below)

Front Doorway Ramp Angle Rear Doorway
(Kneeled) a. in R1 deg a. in
(Un-kneeled) b. in R1 deg b. in
—
—E_:\_ —— \
T — ::‘—_ : :3“'\-\ L
e
RI{ kg
"~
R

9. Interior Head Room (center of isle)

a. Front Axle Location in
b. Rear Axle Location in
10. Aisle Width Between Transverse Seats (minimum) in

11. Floor Height Above Ground (centerline of bus)

a. At Front Door in
b. At Front Axle in
c. At Rear Door in

ATTACHMENT W — VEHICLE TECHNICAL INFORMATION Page 2 of 17



: ‘ TEMPE CIRCULATOR VEHICLES
®

REQUEST FOR SOLUTION
VALLEY RFS No. EN-20001
METRO
d. At Rear Axle in

12. Minimum Ground Clearance (between bus and ground, with bus un-kneeled)

a. Excluding Axles in

b. Including Axles in

13. Horizontal Turning Envelope (see diagram below)

a. Outside Body Turning Radius, TRO (including bumper) ft in
b. Front Inner Corner Radius, TR1 ft in
c. Front Wheel Inner Turning Radius, TR2 ft in
d. Front Wheel Outer Turning Radius, TR3 ft in
e. Inside Body Turning Radius, TR4 (including bumper) ft in

TRO
TR
R2 _TRz2
TRa ! |

14. Wheelbase in

15. Overhang, Centerline of Axle Ober Bumper

a. Front ft in

b. Rear ft in
16. Floor

a. Interior Length ft in

b. Interior Width (excluding covering) ft in

c. Total Standee Area sq ft

d. Minimum Distance between Wheelhouses:

Front: in
Rear: in
e. Maximum Interior Floor Slope from Horizontal deg

17. Passenger Capacity Provided

a.Total Maximum Seating

ATTACHMENT W — VEHICLE TECHNICAL INFORMATION Page 3 of 17
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TEMPE CIRCULATOR VEHICLES
REQUEST FOR SOLUTION

VALLEY RFS No. EN-20001
METRO
b. Standee Capacity
¢. Minimum Knee to Hop Room in
d. Minimum Foot Room in
F. Weight of Bus
No. of | Front Axle (Ibs) Rear Axle (Ibs) Total
People | Left Right Total Left Right Total Bus (lbs)
Empty Bus,
Full Fuel
Fully Seated,
Full Fuel
Fully Loaded
Standee and
Fully Seated,
Full Fuel
Crush Load
(1.5x Fully N/A
Loaded)
GVWR N/A N/A N/A N/A N/A N/A N/A
GAWR N/A
G. Engine, Main
1. Manufacturer
2. Type
3. Model Number
4. No. of Cylinders
5. Bore in
6. Stroke in
7. Displacement
8. Cu. In. Compression Ratio
9. Injector Type and Size
10. Net S.A.E. Horsepower hp at rpm
11. Net S.A.E. Torque Ib ft at rpm
12. Crankcase Oil Capacity
a. New Engine, Dry gals
b. New Engine, Wet gals

ATTACHMENT W — VEHICLE TECHNICAL INFORMATION
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. ‘ TEMPE CIRCULATOR VEHICLES
®

REQUEST FOR SOLUTION
VALLEY RFS No. EN-20001
METRO
13. Turbocharger, Make & Model
14. Maximum Speed, No Load rpm
15. Maximum Speed, Full Load rpm
16. Speed at Idle rpm
17. Speed at Fast Idle rpm

18. Engine Information/graphs to be attached with this form:

a. Engine speed vs. road speed
b. Torque vs. engine speed
c. Horsepower vs. engine speed
d. Fuel consumption vs. engine speed
e. Vehicle speed vs. time (both loaded and unloaded)
f. Vehicle speed vs. grade (both loaded and unloaded)
g. Acceleration vs. time
h. Change of acceleration vs. time

H. Transmission

1. Manufacturer

Type
Model Number

2
3
4. Speeds
5

Gear Ratios

Forward as required Reverse as required

6. Shift Speeds

a. 1st—2nd mph
b. 2nd -3 mph
c. 3rd—4h mph
d. 4™ — 5% (if applicable) mph
e. 5t — 6™ (if applicable) mph
7. Fluid Capacity (including heat exchanger and filters) gts

I. Voltage Regulator

1. Manufacturer

ATTACHMENT W — VEHICLE TECHNICAL INFORMATION Page 5 of 17
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VALLEY

TEMPE CIRCULATOR VEHICLES
REQUEST FOR SOLUTION
RFS No. EN-20001

METRO
2. Model

J.  Voltage Equalizer
1. Manufacturer
2. Model
K. Alternator
1. Manufacturer
Type
Model

2
3
4. Output at Idle
5. Output at Maximum Speed
6. Maximum Warranted Speed
7. Speed atIdle
8. Drive Type
L. Starter Motor
1. Manufacturer
2. Type
3. Model
M. Air Compressor
1. Manufacturer
Type
Rated Capacity
Capacity at Idle

Capacity at Maximum Speed

2

3

4

5

6. Maximum Warranted Speed
7. Speed at Idle

8. Drive Type

9. Governor

a. Cut-in Pressure
b. Cut-out Pressure

N. Axle, Front

1. Manufacturer

amps

amps

rnm

rnm

cfm

cfm

cfm

rnm

rpom

rm

psi

psi

ATTACHMENT W — VEHICLE TECHNICAL INFORMATION
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: ‘ TEMPE CIRCULATOR VEHICLES
®

REQUEST FOR SOLUTION
VALLEY RFS No. EN-20001
METRO

2. Type

3. Model Number

4. Gross Axle Weight Rating lbs

5. Axle Load Ibs

0. Axle, Rear

1. Manufacturer

2. Type

3. Model Number

4. Gross Axle Weight Rating Ibs
5. Axle Load Ibs
6. Axle Ratio

P. Suspension System

1. Manufacturer

2. Type
a. Front
b. Rear
3. Springs
a. Front
b. Rear

Q. Wheels and Tires

1. Wheels
a. Make
b. Size
c. Capacity Ibs
d. Material
2. Tires

a. Manufacturer

b. Type

c. Size

d. Load Range/Air Press. Ibs/psi

R. Power Steering

ATTACHMENT W — VEHICLE TECHNICAL INFORMATION Page 7 of 17
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VALLEY

TEMPE CIRCULATOR VEHICLES
REQUEST FOR SOLUTION
RFS No. EN-20001

METRO
1. Pump

a. Manufacturer

b. Model Number

c. Type

d. Relief Pressure

psi

2. Booster/Gear Box

a. Manufacturer

b. Model Number

c. Type

d. Ratio

3. Power Steering Fluid Capacity

gals

4. Maximum Effort at Steering Wheel

Ibs

(unloaded stationary coach on dry asphalt pavement)

5. Steering Wheel Diameter

1. Make of Fundamental Brake System

2. Brake Chambers Vendor’s Size and Part No.

a. Front

b. Rear

3. Brake Operation Effort

4. Caliper Vendor’s Type & Part No.
a. Front

1. Right

2. Left

b. Rear
1. Right

2. Left

c.Length
1. Front Take-Up

2. Rear Take-Up

5. Brake Disc

ATTACHMENT W — VEHICLE TECHNICAL INFORMATION
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METRO

6.

7.

10.

11.
12.

TEMPE CIRCULATOR VEHICLES
REQUEST FOR SOLUTION
RFS No. EN-20001

a. Front

1. Manufacturer

2. Part Number

3. Diameter

1. Manufacturer

2. Part Number

3. Diameter

Brake Lining

a. Manufacturer

b. Type

Brake Lining Identification

a. Front
1. Forward
2. Reverse
b. Rear
1. Forward
2. Reverse

Brake Linings per Pad

a. Front

b. Rear

Brake Lining Widths

a. Front in

b. Rear in
Brake Lining Lengths

a. Front in

b. Rear in
Brake Lining Thickness in
Brake Lining Area per Axle

a. Front sqin

b. Rear sqin

ATTACHMENT W — VEHICLE TECHNICAL INFORMATION
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TEMPE CIRCULATOR VEHICLES
REQUEST FOR SOLUTION
RFS No. EN-20001

T. Cooling System

1.

vk N

6. Overheat Alarm Temperature Sending Unit Setting
7.

Radiator/Charge Air Cooler

a. Manufacturer

b. Type

c. Model Number

d. Number of Tubes

e. Tubes Outer Diameter

in/

f. Fins per Inch

g. Fin Thickness

in/

Total Cooling System Capacity

Radiator Fan Speed Control Type

Surge Tank Capacity

Engine Thermostat Temperature Setting

a. Initial Opening

b. Fully Closed

Shutdown Temperature Setting

U. Air Reservoir Capacity

1.
2
3
4.
5

6.

Supply Reservoir

cu. In

Primary Reservoir

cu. In

Secondary Reservoir

cu. In

Parking Reservoir

cu.In

Accessory Reservoir

cu.In

Other Reservoir Type

cu.In

V. Heating, Ventilating and Air Conditioning Equipment

1.

2
3.
4

Heating System Capacity

btu

Air Conditioning Capacity

btu

Ventilating Capacity

btu

Compressor

a. Manufacturer

b. Model Number

ATTACHMENT W — VEHICLE TECHNICAL INFORMATION
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REQUEST FOR SOLUTION
VALLEY RFS No. EN-20001
METRO
¢. Number of Cylinders
d. Drive Ratio
e. Maximum Warranted Speed rpm
f. Operating Speed rpm
g. Weight Ibs
h. Oil Capacity
1. Dry gals
2. Wet gals

i. Refrigerant

1. Type

2. Capacity Ibs

5. Condenser

a. Manufacturer

b. Model Number

c. Number of Rows

d. Number of Fins/In.

e. Tubes Outer Diameter in

f. Fin Thickness in

6. Condenser Fan

a. Manufacturer

b. Model Number

c. Fan Diameter in
d. Maximum Speed rpm
e. Maximum Flow Rate cfm

7. Receiver

a. Manufacturer

b. Model Number

c. Capacity lbs

8. Condenser Fan Drive Motors

a. Manufacturer

b. Model Number

ATTACHMENT W — VEHICLE TECHNICAL INFORMATION Page 11 of 17
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VALLEY

TEMPE CIRCULATOR VEHICLES
REQUEST FOR SOLUTION
RFS No. EN-20001

METRO
c. Type

d. Horse Power

hp

e. Operating Speed

rom

9. Evaporator Fan Drive Motors

a. Manufacturer

b. Model Number

c. Type

d. Horse Power

hp

e. Operating Speed

rpm

10. Evaporator(s)

a. Manufacturer

b. Model Number

c. Number of Rows

d. Number of Fins/In.

e. Tubes Outer Diameter

f. Fin Thickness

g. Number of Evaporators

11. Expansion Valve

a. Manufacturer

b. Model Number

12. Filter/Drier

a.Manufacturer

b. Model Number

13. Heater Cores

a. Manufacturer

b. Model Number

c. Capacity

btu

d. Number of Rows

e. Number of Fins/In.

f. Tubes Outer Diameter

g. Fin Thickness

ATTACHMENT W — VEHICLE TECHNICAL INFORMATION
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VALLEY

TEMPE CIRCULATOR VEHICLES
REQUEST FOR SOLUTION
RFS No. EN-20001

METRO

h. No. of Heater Cores

14. Floor Heater Blowers
a. Heater Blower Motors

1. Manufacturer

2. Model Number

3. Horsepower

hp

4. Speed(s)

rom

b. Heater Blower Wheel

1. Manufacturer

2. Model Number

3. Capacity

cfm

c. Heater Cores

1. Manufacturer

Model Number

Capacity

btu

No. of Rows

Tube O.D.

Fin Thickness

2
3
4
5. No. of Fins/In.
6
7
8

No. of Heater Cores
15. Controls

a. Manufacturer

b. Model Number

c. Type

16. Driver’s Heater

a. Manufacturer

b. Model Number

c. Capacity

btu

17. Ventilation System

a. Type

18. Coolant Heater

ATTACHMENT W — VEHICLE TECHNICAL INFORMATION
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TEMPE CIRCULATOR VEHICLES
REQUEST FOR SOLUTION
RFS No. EN-20001

a. Make & Model

b. Capacity

btu

W. Interior Lighting

1.
2
3
4.
5

X. Doors

Manufacturer

Type

Number of Fixtures

Size of Fixtures

Power Pack

Front

a. Manufacturer of Operating Equipment

b. Type of Door

c. Type of Operating Equipment
Rear (if applicable)

a. Manufacturer of Operating Equipment

b. Type of Door

c. Type of Operating Equipment

Y. Passenger Windows

1.

2
3
4.
5
6
7

Manufacturer

Model

Type

Number (side)

Number (rear)

Sizes

Glazing
a. Type

b. Thickness

c. Color of Tint

d. Light Transmission

ATTACHMENT W — VEHICLE TECHNICAL INFORMATION
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Z. Mirrors

TEMPE CIRCULATOR VEHICLES

REQUEST FOR SOLUTION
RFS No. EN-20001

Size

Type

Manufacturer

Part No.

Model No.

Right Side Exterior

Left Side Exterior

Center Rearview

Front Entrance Area

Upper Right Hand Corner

Rear Exit Area

AA. Seats

1.
2.
3.

BB. Paint

1.
2.

Manufacturer

Model

Type

Manufacturer

Type

CC. Wheelchair Lift/Ramp Equipment

1.

w B N o

2
3
4.
5

Manufacturer
Model Number
Type
Capacity
Dimensions
a. Width of Platform
b. Length of Platform
System Fluid Capacity
Type of Fluid Used
Operating Hydraulic Pressure
Hydraulic Cylinders
a. Size

b. Number

DD. Wheelchair Securement Equipment

1.
2.

Manufacturer

Model Number

psi

ATTACHMENT W — VEHICLE TECHNICAL INFORMATION
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TEMPE CIRCULATOR VEHICLES
REQUEST FOR SOLUTION
RFS No. EN-20001

METRO
EE. Destination Signs

1. Manufacturer

2. Type

3. Character Length

a. Front Destination

b. Side Destination

c. Rear Destination

4. Character Height

a. Front Destination

b. Side Destination

c. Rear Destination

5. Number of Characters

a. Front Destination

b. Side Destination

c. Rear Destination

6. Message Width

a. Front Destination

b. Side Destination

c. Rear Destination

FF. Electrical
1. Multiplex System

a. Manufacturer

b. Model Number

2. Batteries

a. Manufacturer

b. Model Number

c. Type

GG. Communication System
1. GPS

a. Manufacturer

b. Model Number

ATTACHMENT W — VEHICLE TECHNICAL INFORMATION
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TEMPE CIRCULATOR VEHICLES
. ‘® REQUEST FOR SOLUTION
VALLEY RFS No. EN-20001

METRO
2. P.A.System

a. Amplifier

1. Manufacturer

2. Model Number

b. Microphone

1. Manufacturer

2. Model Number

c. Interior Speakers

1. Manufacturer

2. Model Number

3. Impedance ohm

4. Quantity

d. Exterior Speakers

1. Manufacturer

2. Model Number

3. Impedance ohm

4. Quantity

ATTACHMENT W — VEHICLE TECHNICAL INFORMATION Page 17 of 17
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TEMPE CIRCULATOR VEHICLES
. ‘® REQUEST FOR SOLUTION
VALLEY RFS No. EN-20001

METRO

ATTACHMENT X — NON-COLLUSION AFFIDAVIT

NOTE: This affidavit shall be completed and submitted with the Proposal package.

This affidavit is to be filled out and executed by the Proposer; if a corporation makes the proposal, then by its
properly executed agent. The name of the individual swearing to the affidavit should appear on the line marked
“Name of Affiant.” The affiant’s capacity, when a partner or officer of a corporation, should be inserted on the
line marked “Capacity.” The representative of the Proposer should sign his or her individual name at the end, not
a partnership or corporation name, and swear to this affidavit before a notary public, who must attach his or her
seal.

State of , County of

l, , being first duly sworn, do hereby state that
(Name of Affiant)

lam of
(Capacity) (Name of Firm, Partnership or Corporation)

whose business is

and who resides at

and that

(Give names of all persons, firms, or corporations interested in the bid)

is/are the only person(s) with me in the profits of the herein contained Contract; that the Contract is made
without any connection or interest in the profits thereof with any persons making any bid or Proposal for said
Work; that the said Contract is on my part, in all respects, fair and without collusion or fraud, and also that no
members of the Board of Trustees, head of any department or bureau, or employee therein, or any employee
of the Authority, is directly or indirectly interested therein.

Signature of Affiant Date
Sworn to before me this day of , 20
Notary public My commission expires Seal

ATTACHMENT X — NON-COLLUSION AFFIDAVIT Page 1 of 1
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TEMPE CIRCULATOR VEHICLES
. ‘® REQUEST FOR SOLUTION
VALLEY RFS No. EN-20001

METRO

ATTACHMENT Y — PRE-AWARD EVALUATION DATA FORM

NOTE: This form shall be completed and submitted with the Proposal package. Attach additional pages if
required.

1. Name of firm:

2. Address:
3. o Individual O Partnership o Corporation 0 Joint Venture

4. Date organized:
State in which incorporated:

5. Names of officers or partners:
a.
b.
C.
d.
e.

6. How long has your firm been in business under its present name?

7. Attach a list of similar current contracts that demonstrates your available capacity, including the quantity
and type of bus, name of contracting party, percentage completed and expected completion date.

8. Attach a list of at least five similar contracts that demonstrates your technical proficiency, each with the
name of the contracting party and number and the type of buses completed within the last five years.
9. Have you been terminated or defaulted, in the past five years, on any Contract you were awarded?
O Yes o No
If yes, then attach the full particulars regarding each occurrence.

10. Attach a list of all principal Subcontractors and the percentage and character of Work (Contract amount)
that each will perform on this Contract.

11. If the Contractor or Subcontractor is a joint venture, submit PRE-AWARD EVALUATION DATA forms for
each member of the joint venture.

The above information is confidential and will not be divulged to any unauthorized personnel.

The undersigned certifies to the accuracy of all information:
Name and title:

Company:

Authorized signature Date

ATTACHMENT Y — PRE-AWARD EVALUATION DATA FORM Page 1 of 1
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ATTACHMENT Z — FEDERAL MOTOR VEHICLE SAFETY STANDARDS
(ROLLING STOCK PURCHASE)

The Offeror and (if selected) Contractor shall submit (1) manufacturer’'s FMVSS self-certification sticker
information that the vehicle complies with relevant FMVSS or (2) manufacturer’s certified statement that the
contracted buses will not be subject to FMVSS regulations.

Company name:

Name of signer:

Title:

Authorized signature Date

ATTACHMENT Z — FEDERAL MOTOR VEHICLE SAFETY STANDARDS Page 1 of 1
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ATTACHMENT AA - SUB-SYSTEMS WARRANTY

The subsystems identified below shall be warranted to be free from Defects and Related Defects for a period
beyond the initial complete bus warranty offering. Offeror shall complete this Attachment for each vehicle
offered.

COMPONENT YEARS MILEAGE
Brake system (excluding wear surfaces)

HVAC System: Roof and/or rear main unit only, excluding floor heaters
and front defroster

Transmission cooler
Charge air cooler

Engine cooling systems: Radiator including core, tanks and related
framework, including surge tank

Hydraulic systems
Starter

Alternator
Air compressor and dryer

Door systems
Wheelchair ramp system

Passenger seating excluding upholstery

Surveillance system including cameras and video recorders
Multiplex System

Fire suppression / gas detection

Fuel storage and delivery system

Destination signs, headlights, passenger lighting, and all other LED
assemblies

ATTACHMENT AA — SUBSYSTEMS WARRANTY Page 1 of 1
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ATTACHMENT BB — LIFE CYCLE COSTS

Offeror shall complete the form below for each vehicle model submitted for consideration. This information will provide insight to the ongoing operations
and maintenance costs associated with each bus model proposed. In addition to the information requested below, offer shall provide information
regarding any additional major components ($1,000 or greater per failure) that are not expected to perform throughout the entirety of the vehicle’s FTA-
specified minimum useful life.

Vehicle Manufacturer
Vehicle Model
Vehicle Fuel/Propulsion Type

FTA-Specified Minimum Useful Life Miles

Fuel Economy — per Altoona “Central Business District” duty cycle Mpg
(Note: Assume Diesel Gallon Equivalent for Natural Gas fuel)

Engine Expected Useful Life Miles

Engine Rebuild Estimated Cost — Parts and Labor S

Transmission Expected Useful Life Miles

Transmission Rebuild Estimated Cost — Parts and Labor S

Recommended Preventative Maintenance Interval Miles

Estimated Preventative Maintenance Costs — Parts (fluids, filters, etc.) and Labor $

Other major components requiring replacement during minimum useful life Part:

(Note: Attach additional sheets if necessary) Expected Life: Miles
Replacement Cost: S
Part:
Expected Life: Miles

Replacement Cost: S

ATTACHMENT BB — LIFE CYCLE COSTS Page 1 of 1
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