

City of Tempe

Project No. 6903384 Traffic Signal Foundations 2015

Bid Tabulation

BID DATE: 12/03/14

BID TIME: 9:00 AM

Base Bid	3id			ENGINEER'S		.a.C.	TING. INC.	MEST, INC.	_
Item No.	Item Name	Quantity	Unit	Unit Cost Total Cost	K SANDER	ASE CONTRACTORS	MTRACTORS	ARE CONTRACTORS WE CONSTRUCTION KIMBRE	CTION KIMBREIL INC.
_	Modular Pole Foundations (T-571)	œ	EA	\$3,800.00 \$30,400.00	\$2,900.00 \$23,200.00	\$3,500.00 CC \$28,000.00	\$4,650.00 \$37,200.00	\$6,500.00 \$52,000.00	<u> </u>
2	Modular Pole Foundations for 45' Mast Arm (T-572)	œ	EA	\$4,200.00 \$33,600.00	\$3,900.00 \$31,200.00	\$4,500.00 \$36,000.00	\$5,858.00 \$46,864.00	\$7,000.00 \$56,000.00	\$15,452.65 \$123,621.20
ω	Modular Pole Foundations 50' Mast Arm (T-573)	4	EA	\$4,700.00 \$18,800.00	\$3,900.00 \$15,600.00	\$6,500.00 \$26,000.00	\$7,383.00 \$29,532.00	\$7,500.00 \$30,000.00	\$16,528.35 \$66,113.40
4	Modular "A" Pole Foudnations (T-570)	15	EA	\$1,000.00 \$15,000.00	\$950.00 \$14,250.00	\$1,000.00 \$15,000.00	\$1,179.00 \$17,685.00	\$2,200.00 \$33,000.00	\$2,983.96 \$44,759.40
5	Type III Control Cabinet Foundations (ADOT T.S. 2-3)	10	EA	\$5,000.00	\$500.00 \$5,000.00	\$450.00 \$4,500.00	\$638.00 \$6,380.00	\$1,000.00 \$10,000.00	\$1,651.84 \$16,518.40
6	Type IV Control Cabinet Foundations (ADOT T.S. 2-4)	10	EA	\$5,000.00 \$5,000.00	\$500.00 \$5,000.00	\$450.00 \$4,500.00	\$754.00 \$7,540.00	\$1,000.00 \$10,000.00	\$1,758.41 \$17,584.10
7	Electrical Pedistal Foundation (T-656)	10	ĒΑ	\$450.00 \$4,500.00	\$400.00 \$4,000.00	\$400.00 \$4,000.00	\$380.00 \$3,800.00	\$1,000.00 \$10,000.00	\$1,332.13 \$13,321.30
8	Installation of Traffic Signal Pull Boxes (T-453) Size 3.5	15	EA	\$350.00 \$5,250.00	\$275.00 \$4,125.00	\$150.00 \$2,250.00	\$315.00 \$4,725.00	\$350.00 \$5,250.00	\$559.49 \$8,392.35
9	Installation of Traffic Signal Pull Boxes (T-453) Size 5	15	EA	\$450.00 \$6,750.00	\$340.00 \$5,100.00	\$250.00 \$3,750.00	\$395.00 \$5,925.00	\$400.00 \$6,000.00	\$666.06 \$9,990.90
10	Installation of Traffic Signal Pull Boxes (T-453) Size 7	15	EA	\$650.00 \$9,750.00	\$500.00 \$7,500.00	\$600.00 \$9,000.00	\$510.00 \$7,650.00	\$450.00 \$6,750.00	\$772.63 \$11,589.45
1	Installation of 1.5" to 3" Conduit	500	뜌	\$20.00 \$10,000.00	\$10.00 \$5,000.00	\$18.00 \$9,000.00	\$13.25 \$6,625.00	\$25.00 \$12,500.00	\$34.10 \$17,050.00
12	Installation of 1.5" to 3" Conduit within Roadway (Open Cut)	250	뉴	\$70.00 \$17,500.00	\$50.00 \$12,500.00	\$60.00 \$15,000.00	\$60.00 \$15,000.00	\$30.00 \$7,500.00	\$61.81 \$15,452.50
13	Installation of 1.5" to 3" Conduit within Roadway (Bore Under AC Pavement)	500	\u00e4	\$40.00 \$20,000.00	\$26.00 \$13,000.00	\$35.00 \$17,500.00	\$35.00 \$17,500.00	\$45.00 \$22,500.00	\$72.47 \$36,235.00

	29	28	27	26	25	24	23	22	21	20	19	18	17	16	15	14
	Trench Plating (MAG Standard Detail 211, Type 2) Allowance	Permit Fees Allowance	Traffic Control Allowance	Off-Duty Uniformed Officer Allowance	Utility Pothole-Keyhole Method, >10 ft. deep	Utility Pothole-Keyhole Method, 5 to 10 ft. deep	Utility Pothole-Keyhole Method, up to 5 ft. deep	Remove and Replace Existing Concrete Curb and Gutter	Remove and Replace Existing Concrete Sidewalk	Remove and Replace Existing AC Pavement	Sawcut Existing AC Pavement	Sawcut Existing Concrete	"A" Pole Foundations (ADOT T.S. 4-1)	"F" Pole Foundations (ADOT T.S. 4-3)	"Q" Pole Foundations (ADOT T.S. 4-10)	"R" Pole Foundations (ADOT T.S. 4-11)
Total Base Bid:	_		<u> </u>		10	20	30	300	1000	400	1000	1000	ω	ω	ω	ယ
Bid:	S	S	S	S	ĒΑ	EA	EA	뉴	SF	SY	뉴	뉴	EA	ΕA	EA	EA
\$406,750.00	\$25,000.00	\$1,000.00	\$30,000.00	\$15,000.00	\$1,000.00	\$850.00	\$700.00	\$25.00	\$12.00	\$100.00	\$10.00	\$10.00	\$500.00	\$2,000.00	\$3,200.00	\$3,200.00
	\$25,000.00	\$1,000.00	\$30,000.00	\$15,000.00	\$10,000.00	\$17,000.00	\$21,000.00	\$7,500.00	\$12,000.00	\$40,000.00	\$10,000.00	\$10,000.00	\$1,500.00	\$6,000.00	\$9,600.00	\$9,600.00
\$315,400.00	\$25,000.00	\$1,000.00	\$30,000.00	\$15,000.00	\$650.00	\$500.00	\$400.00	\$30.00	\$10.00	\$70.00	\$3.00	\$3.25	\$575.00	\$950.00	\$2,100.00	\$2,100.00
	\$25,000.00	\$1,000.00	\$30,000.00	\$15,000.00	\$6,500.00	\$10,000.00	\$12,000.00	\$9,000.00	\$10,000.00	\$28,000.00	\$3,000.00	\$3,250.00	\$1,725.00	\$2,850.00	\$6,300.00	\$6,300.00
\$345,300.00	\$25,000.00 \$25,000.00	\$1,000.00 \$1,000.00	\$30,000.00 \$30,000.00	\$15,000.00 \$15,000.00	\$500.00 \$5,000.00	\$450.00 \$9,000.00	\$400.00 \$12,000.00	\$30.00 \$9,000.00	\$12.00 \$12,000.00	\$75.00 \$30,000.00	\$2.50 \$2,500.00	\$3.50 \$3,500.00	\$600.00 \$1,800.00	\$1,000.00 \$3,000.00	\$2,000.00	\$2,000.00 \$6,000.00
\$421,779.00	\$25,000.00	\$1,000.00	\$30,000.00	\$15,000.00	\$880.00	\$745.00	\$659.00	\$35.00	\$13.75	\$118.00	\$4.00	\$5.00	\$675.00	\$1,185.00	\$2,476.00	\$2,475.00
	\$25,000.00	\$1,000.00	\$30,000.00	\$15,000.00	\$8,800.00	\$14,900.00	\$19,770.00	\$10,500.00	\$13,750.00	\$47,200.00	\$4,000.00	\$5,000.00	\$2,025.00	\$3,555.00	\$7,428.00	\$7,425.00
\$486,000.00	\$25,000.00	\$1,000.00	\$30,000.00	\$15,000.00	\$2,000.00	\$1,000.00	\$550.00	\$45.00	\$15.00	\$85.00	\$2.50	\$5.00	\$1,000.00	\$2,000.00	\$3,000.00	\$3,000.00
	\$25,000.00	\$1,000.00	\$30,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$16,500.00	\$13,500.00	\$15,000.00	\$34,000.00	\$2,500.00	\$5,000.00	\$3,000.00	\$6,000.00	\$9,000.00	\$9,000.00
\$667,309.77	\$25,000.00	\$1,000.00	\$30,000.00	\$15,000.00	\$452.92	\$399.64	\$266.43	\$26.62	\$9.59	\$79.93	\$3.46	\$3.46	\$1,118.99	\$2,131.40	\$3,729.95	\$3,729.95
	\$25,000.00	\$1,000.00	\$30,000.00	\$15,000.00	\$4,529.20	\$7,992.80	\$7,992.90	\$7,986.00	\$9,590.00	\$31,972.00	\$3,460.00	\$3,460.00	\$3,356.97	\$6,394.20	\$11,189.85	\$11,189.85