CITY OF TEMPE BID TABULATION . 1210513
PROJECT NO. 5403402 10:30 a.m.
INTERSECTION IMPROVEMENTS AT BROADWAY ROAD PRIEST DRIVE

Sunland, Inc. Intermountain
ITEM ENGINEER'S Asphalt & Nesbitt ALR West Civil AJP Electric, Talis Alfiance J. Banicki
NO. DESCRIPTION QUANTITY UNIT ESTIMATE Sealcoating Contracting, Co. Construction Constructors Inc. Construction Streetworks Construction

1-15  NOT USED - - - - - - - - - - -
16  ADJUST VALVE BOX AND COVER PER MAG STD DT. 391 7 EA $ 250.00 $ 450.00 % 500.00 $ 400.00 $ 510.00 $ 40000 % 470.00 $ 412.00 3 550.00
$ 1,750.00 $  3,150.00 $ 350000 % 2,800.00 $ 3,570.00 $ 280000 3% 3,290.00 $  2,884.00 $  3,850.00
17-22  NOT USED - - - - - - - - - - -
22 PAVEMENT MARKING OBLITERATION 1,200 LF $ 2.50 $ 1.00 $ 2.00 $ 2.00 $ 1.00 $ 185 % 1.50 $ 1.65 $ 1.20
$ 3,000.00 % 1,200.00 $ 240000 % 2,400.00 $ 1,200.00 $ 222000 % 1,800.00 $ 1,980.00 $  1,440.00
24 PAVEMENT MARKING 11,800 LF % 0.65 $ 0.50 $ 0.50 5 0.50 $ 0.55 3 048 3% 0.40 % 0.30 $ 0.55
$ 7,670.00 $ 5,900.00 $ 590000 §$ 5,900.00 $ 6,490.00 $ 5,664.00 $ 4,720.00 $ 3,540.00 $ 6,490.00
25 REMOVAL OF RAISED PAVEMENT MARKERS 20 EA $ 30,00 $ 5.00 3 4.00 $ 2.40 $ 6.50 $ 2.44 $ 10.00 $ 20.00 $ 7.80
3 600.00 5 100.00 $ 80.00 3 48.00 $ 130.00 $ 4880 % 200.00 $ 400.00 $ 156.00
26 FURNISH AND INSTAEL PAVEMENT SYMBOL OR LEGEND i7 EA $ 200.00 $ 125.00 3 160.00 3 160.00 5 135.00 3 170.00 $ 120.00 $ 102.50 3 156.600
$  3,400.00 $ 212500 $ 272000 % 2,720.00 $  2,295.00 $ 289000 % 2,040.00 $ 1,742.50 $ 2,652.00
27-36  NOT USED - - - - - - - - - - -
37 11/2" ASPHALT-RUBBER ASPHALT CONCRETE OVERLAY 13,742 SY 5 3.74 $ 7.50 3 8.75 $ 8.40 % 9.00 3 9.50 $ 10.25 $ 11.23 $ i3.00
' $ 51,395.08 $ 103,065.00 $ 120,24250 §$ 115,432.80 $ 123,678.00 $ 130,549.00 $ 140,855.50 $ 154,322.66 $ 178,646.00
38 MILL EXISTING AC PAVEMENT 13,742 8Y $ 1.50 3 1.25 3 1.75 $ 2.00 % 2.05 $ 2.00 $ 1.90 $ 1.85 $ 2.50
$ 20,613.00 $ 17,177.50 $ 2404850 § 27,484.00 & 28,171.10 $ 27,484.00 $ 26,109.80 $ 2542270 $ 34,355.00
39  ADJUST EXISTING SURVEY MONUMENT TO GRADE 1 EA $ 750.00 $ 450.00 $ 465.00 $ 400.00 $ 505.00 $ 450.00 % 470.00 $ 550.00 $ 600.00
% 750.00 3 450.00 $ 465.00 $ 400.00 $ 505.00 $ 450,00 % 470.00 $ 550.00 $ 600.00
40 ADJUST AND CLEAN EXISTING MANHOLE FRAME AND COVER 5 EA 3 460.00 % 500.00 3 500.00 3 425.00 3 575.00 b 450.00 3 500.00 $ 320.00 $ 600.00
$  2,000.00 $ 2,500.00 $ 2,500.00 % 2,125.00 $ 2,875.00 $  2,250.00 $ 2,500.00 $ 1,950.00 $ 3,006.00
41 INSTALL TRAFFIC POST, FOUNDATION AND SIGN 1 EA $ 750.00 $ 750.00 $ 850.00 $ 560.00 $ 600.00 $ 220.00 $ 600.G0 $ 310.00 3 468.00
$ 750.00 $ 750.00 $ 850.00 5 560.00 % 600.00 5 220.00 % 600.00 $ 310.00 $ 468.00
42 LIME WATER 13,742 SY 3 010 $ 0.06 $ 0.02 $ 0.25 $ 0.15 $ 0.1 $ 0.25 % 0.23 $ 0.20
$ 1,374.20 $ 824.52 $ 27484 % 3,435.50 $ 2,061.30 $ 1,5611.62 $ 3,435.50 $ 3,160.66 % 2,748.40
43  TACK COAT 5 TN $ 3,000.00 3 500.00 % 50000 % 800.00 $ 960.00 $ 70000 % 800.00 3 500.00 $  1,000.00
$ 15,000.00 $ 2,500.00 $ 250000 % 4,000.00 $ 4,800.00 $  3,500.00 $ 4,000.00 $  2,500.00 $ 5,000.00
TOTAL BASE BID: $ 108,302.28  $ 13974202 $ 16548084 $ 167,305.30 $ 17637540  $ 17958742 & 19002080 $ 198762.52 $ 239,405.40




CITY OF TEMPE BID TABULATION
PROJECT NO. 5403402
INTERSECTION IMPROVEMENTS AT BROADWAY ROAD PRIEST DRIVE

12/05/M13
10:30 a.m.

Sunland, Inc. intermountain
CONTINGENCY NO. 1 ENGINEER'S Asphalt & Nesbiit ALR West Civil AJP Electric, Talis Alliance J. Banicki
TEM NO. DESCRIPTION QUANTITY UNIT ESTIMATE Sealcoating Contracting Co. Construction Constructors Inc. Construction Streetworks Construction
1 ARTERIAL STREET CRACK SEALING 13,742 3Y 3 1.00 $ 0.40 3 0.70 $0.80 3 0.80 $050 $ 0.59 5045 3 0.90
$ 1374200 $ 5,496.80 $ 9,619.40 $10,99360 $ 10,993.60 $6,871.00 % 8,107.78 $6,183.90 $ 12,367.80
TOTAL CONTINGENCY NO. 1: § 13,742.00 $ 5,496.80 ¢ 9,619.40 ) $10,993.60 $ 10,993.60 $6,871.00 $ 8,107.78 $6,183.90 § 12,367.80
CONTINGENCY NO. 2
1 BLOTTER MATERIAL 13,742 sY $ 0.10 $ 0.06 $ 0.02 $0.30 % 0.06 $0.20 % 0.25 $0.23 8 0.03
$§ 137420 $ 824,52 $ 274.84 $4,12260  § 824.52 $2,748.40 $ 3,435.50 $3,16066 % 41226
TOTAL CONTINGENCY NO. 2: $ 1,374.20 % 824.52 & 274.64 $4.12260 % 824.52 $2,748.40 3 3,435.50 $3,16066 3 412.26
CONTINGENCY NO. 3
1 SUB-GRADE STABILIZATION 3,000 SY $ 5.00 $ 7.00 % 4.50 $9.00 % 1.00 $4.00 % 5.95 51500 & 7.00
' $ 15,000.00 $ 21,000.00 $ 13,500.00 $27,000.00 $§ 3,000.00 $12000.00 $  17,850.00 $45,000.60 § 21,000.00
TOTAL CONTINGENCY NO. 3: $ 15,000.00 $ 21,000.00 $ 13,500.00 $27,000.00 $  3,000.00 $12,000.00 3§ 17,850.00 $45,000.00 % 21,000.00
CONTINGENCY NO. 4
1 LOCALIZED ASPHALT REMOVE AND REPLACE 3,000 3Y $ 30.00 $ 25.00 $ 40.00 $2500 $ 22.50 $26.00 §$ 16.00 $27.21 3 18.73
$ 90,000.00 $ 75,000.00 $ 120,000.00 $75,000.00 $ 67,500.00 $78,000.00 $  48,000.00 $81,630.00 3% 56,190.00
TOTAL CONTINGENCY NO. 4: $  90,000.00 $ 75,000.0C $ 120,000.00 $75,000.00 $ 67,500.00 $78,000.00 $  48,000.00 $81,630.00 $ 56,190.00
CONTINGENCY NO. 5
1 SOIL CEMENT BASE COURSE 3,000 5Y 3 10.00 3 8.00 3 38.50 $5.00 % 7.30 $5.00 % 16.25 $2036 % 17.78
$ 30,000.00 5 24,000.00 $ 115,500.00 $15,000.00 $ 21,800.00 $19250 $  48,750.00 $61,080.00 $ 53,340.00
TOTAL CONTINGENCY NO. 5: $ 30,000.00 $  24,000.00 $ 115,500.00 $15,000.00 $ 21,300.00 $15,000.00 $  48,750.00 $61,080.00 § 53,340.00
CONTINGENCY NO. 6
1 TRAFFIC CONTROL ALLOWANCE 1 LS $ 15,000.00 $ 15,000.00 $ 15,000.00 $15,000.00 $ 15,000.00 $15,000.00 $ 15,000.00 $15,000.00 $ 15,000.00
$ 15,000.00 $ 15,000.00 $ 15,000.00 %15,000.00 $ 15,000.00 $15,000.00 $  15,000.00 $15,000.00 $ 15,000.00
TOTAL CONTINGENCY NO. 6: $ 15,000.00 $ 15,000.00 $ 15,000.00 $15,000.00 $ 15,000.00 $15,000.00 %  15,000.06 $15,000.00 $ 15,000.00
TOTAL CONTINGENCY NOS. 1-6: $165,116.20 $ 141,321.32 $ 273,804.24 $147,116.20 $ 119,21812 $ 12961940 $ 141,143.28 $212,054.56 $ 158,310.06



